
 
 

ADDENDUM NO. TWO 
  

JOB NAME: NEW OUTBUILDINGS – PLAINFIELD COMMUNITY SCHOOL CORPORATION   

PROJECT NUMBER: 2025016 

DATE OF ADDENDUM: MAY 30, 2025 
 
 

THIS ADDENDUM FORMS ARE PART OF THE CONTRACT DOCUMENTS AND IS ISSUED IN ACCORDANCE WITH 
THE INSTRUCTIONS TO BIDDERS. ACKNOWLEDGE RECEIPT OF THIS ADDENDUM BY SIGNING THE ADDENDUM 
ACKNOWLEDGEMENT SECTION OF YOUR PROPOSAL. 
 
 
General Information 
1) A copy of the Pre-bid Meeting Minutes is attached. 
2) Contractor Questions: 

Date Question 
Received:  

Contractor Question:  Response:  

 5/27/2025 Specifications 07 71 00 2.05 Roof Edge Fascia calls 
for a premanufactured snap-on fascia typically 
only used on low slope membrane roofs. Can you 
verify if this is required or if shop fabricated fascia 
is acceptable? 

 A shop fabricated fascia is 
acceptable. 

 
 
Specifications: 
1) Section 00 10 00 Notice to Bidders, change all references to CMC/CMc to CMa. 
2) Section 00 31 00 Available Information to Bidders, Item 1.1, Letter B, Item 3, change to read Owner’s 

Subcontract Agreement in lieu of Garmong Standard Subcontract Agreement. 
3) Division 00 – Appendices, Appendix C, change to read Owner’s Subcontract Agreement. 

 
Drawings: 

1) For each building, Contractor shall include a 2” PVC conduit stubbed from the interior slab of each building 
to 5’ outside each building to be utilized for future fiber cabling provided by PCSC. 

 
Attachments: 
1) Revised 00 10 00 notice to bidders 
2) Revised 00 31 00 available information to bidders 
3) Revised Appendix C cover sheet 
4) Pre-bid Meeting Minutes dated 05/28/2025 
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SECTION 00 10 00 – NOTICE TO BIDDERS 

 

INVITATION TO BID 

For the Project: 

PLAINFIELD COMMUNITY SCHOOL CORPORATION 
NEW STORAGE BUILDINGS 

 
Pre-Bid Meeting: May 28, 2025; 11:00 AM EST 

This meeting will be conducted virtually using the link below. 
https://tinyurl.com/Plainfield-Prebid 

 
Bid Date: June 5, 2025; 2:00 PM EST 

 
In Person: 

Plainfield Community School Corporation  
985 Longfellow Lane 
Plainfield, IN 46168 

 
Virtual Link: 

https://tinyurl.com/Plainfield-Opening 
 

All questions should be directed to: 
John Robert Patterson 

jpatterson@garmong.net  
Garmong Construction Services 

3050 Poplar Street 
Terre Haute, IN 47803 

Notice is hereby given that Garmong Construction Services ("CMa"), is requesting bids from qualified 
contractors to provide work and services related to the public work project entitled New Storage Buildings 
for the Plainfield Community School Corporation ("Project").   

Work consists of one (1) 29’-8” x 29’-8” outbuilding at Brentwood Elementary School (located at 1630 
West Oliver Avenue, Plainfield, IN  46168) and one (1) 60’-0” x 29’-8” outbuilding at Clarks Creek Elemen-
tary School (located at 401 Elm Drive, Plainfield, IN  46168). Each building will include site work, site con-
crete, site utilities, concrete foundations, concrete slab, CMU walls, brick veneer, wood trusses, insula-
tion, asphalt shingles, hollow metal doors/frames/hardware, overhead coiling doors, drywall, drywall fin-
ishing, paint, mechanical (electric unit heaters), and electrical (lighting and receptacles).  This work will be 
performed under separate contracts direct with the Owner.   

The sealed bids for the project will be received electronically until June 5, 2025, at 2:00 PM EST.   

All work for the complete construction of the project shall be performed under contracts with the CMa. The 
form of the contract is set forth in the bidding documents. Bidders must submit a completed SBOA Form 
96 financial statement, statement of experience, proposed plans for performing the work, and the re-
sources, labor, technology, materials, supplies, and equipment bidder has available for the performance 
of the work. Bidders must include a satisfactory bid bond or certified check pursuant to Ind. Code § 36-1-
12-4.5, payable to the Plainfield Community School Corporation. Bid security shall be in the amount of 
5% of the bidder's total contract price and shall be payable to Plainfield Community School Corporation. 
Should a successful bidder within ten (10) days after written notice of acceptance of bid withdraw its bid 

https://tinyurl.com/Plainfield-Prebid
https://tinyurl.com/Plainfield-Opening
mailto:jpatterson@garmong.net
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fail to provide the required payment and performance bonds, or execute a satisfactory contract, the CMa 
may then declare that bid security forfeited as liquidated damages, not as a penalty.  

Bidding documents for each project, including plans and specification are on file with the CMa and exam-
ined at https://tinyurl.com/Plainfield-Support-Buildings (“Bidding Site”).  Bidders must establish an account 
on the Bidding Site to be added to a distribution list to allow the bidder to receive communications, notic-
es, and addendums related to the bidding documents.  
 
Prior to approval and execution of the CMa’s contracts, each contractor who is the successful bidder for a 
project shall furnish an approved performance and labor and materials payment bond in the amount of 
100% of the contract amount, which shall cover the faithful performance of the contract and the payment 
of all obligations arising thereunder. Performance and payment bonds shall remain in full force and effect 
for a period of one year after the CMa’s acceptance of the work and CMa’s final settlement with the suc-
cessful bidder.  
 
The Owner reserves the right to hold bids, including any alternates, for up to 90 days from the date of the 
bid opening. The Owner reserves in its sole discretion the right to cancel the solicitation, reject any or all 
bids, is not obligated to accept the lowest or any other bid, and may waive any irregularities, discrepan-
cies, omissions, variances or informalities in the bidding procedure.  
 
A pre-bid meeting for discussion of the project, reviewing the scope of work, contract documents, qualify-
ing requirements, and other important matters will be held virtually on May 28, 2025, at 11:00 AM EST. All 
prospective offerors are encouraged to participate in this important meeting. Offerors will be responsible 
for complying with items discussed at the meeting.  
 
Questions regarding each project, or requests for fair and equal treatment, can be directed in writing to 
the CMa via Bidding Site or at jpatterson@garmong.net.  
 
Garmong Construction Services would like to thank you for your time and interest in this project. 
 
 
END OF SECTION  
 
 
 
 
 
  

https://tinyurl.com/Plainfield-Support-Buildings
mailto:jpatterson@garmong.net
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SECTION 00 31 00 – AVAILABLE INFORMATION TO BIDDERS 
 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS 

 
A. List of standard Appendices.   

 
B. For Reference: 

1. Appendix A – Preliminary Project Schedule 
2. Appendix B – Site Logistics Plan 
3. Appendix C – Owner’s Subcontract Agreement 

 
C. Forms Required with Bid Submission 

1. Appendix D – Sample Building Connected Bid Form (SUBMIT ONLINE) 
2. Appendix E – Bidders Certification of Authorized Employment Form  
3. Appendix F – Indiana Form 96  

a. Include audited financial statement 
4. Appendix G – Certification of Non-Investment in Iran Form  

 
D. Other Forms: 

1. Appendix H – Bid Period Substitution Request Form 
2. Appendix I – Subcontractors & Products List 

 
 
PART 2 – PRODUCTS (NOT USED) 
 
PART 3 – EXECUTION (NOT USED) 
 
 
END OF SECTION  
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(Appendix C – Owner’s Subcontract Agreement) 



Pre-Bid Meeting Minutes 
 

Plainfield Community School Corporation 
Outbuildings 
Pre-Bid Meeting 
 
May 28, 2025 
 

 
Attendees: Wendy Bojrab (Garmong), Rochelle Gardner (Garmong), Briar Herb (Garmong), John Robert 
Patterson (Garmong), Shannon Wonders (Hanning Construction), Jason Jones (The Peterson Company),  
David Kojotin (PKS Construction), Brook Gallant (Powers & Sons Construction), Roy McDowell (Powers & 
Sons Construction) 
 
1. Introduction of Project Team 

JRP advised the following on the Project Team. 
a. Owner: Plainfield Community School Corporation 
b. Construction Manager: Garmong Construction Services 
c. Architect: CSO 
d. Civil Engineer: Banning Engineering 
e. Structural Engineer: LHB 
f. MEP Engineer: R.E. Dimond 

 
2. Bidding Information 

JRP advised the following Bidding Information. 
a. Project Overview 

i. Construction of a 29’-8” x 29’-8” outbuilding at Brentwood Elementary and construction of a 29’-
8” x 60’-0” outbuilding at Clarks Creek Elementary. 

1. Sitework 
2. Building Foundations, Masonry, Wood Trusses, Asphalt Shingles, Doors & Hardware, 

Overhead Coiling Doors, Paint 
3. Electrical 

b. Bid documents are available online through Building Connected 
i. Plainfield Comm. School Corp. - New Storage Buildings 

c. All bids shall be for a complete Bid Package as noted in Section 01 20 00. 
d. The submission deadline for questions is May 29, 2025, at 4:00 PM EST. 
e. The last addendum is anticipated on May 30, 2025, or June 2, 2025. 
f. Bids due June 5, 2025, at 2:00 PM EST. Bids must be submitted via Building Connected. 

i. RG advised that any attachments to be included must also be submitted/uploaded via Building 
Connected when submitting bid. 

g. A virtual/public bid opening will follow at the Plainfield Community School Corporation Building. 
 

3. Scope of Work 
JRP advised the following on the Scope of Work. 

a. Bid Package Breakdown: 01 20 00 Multiple Contract Summary – Vendors and subcontractors should 
submit bids to prime bidders for each bid package. 

i. Bid Package 01: Brentwood Elementary School 
ii. Bid Package 02: Clarks Creek Elementary School 

iii. Bid Package 03: Combined Bid Brentwood Elementary School & Clarks Creek Elementary School 
 
 



4. Construction Matters 
JRP advised the following on Construction Matters. 

a. Construction will be taking place in an active, occupied school.  
b. Laydown, parking, and office areas as shown in Appendices – Appendix B – Site Logistics Plan 

i. JRP reviewed the Site Logistics Plan. 
c. Temporary Sanitary Facilities and Dumpsters are by the Construction Manager/Owner. 
d. Each contractor is responsible for their own hoisting, unloading, and material transportation. 
e. Material testing by Construction Manager/Owner, coordinated by each prime contractor. 
f. The Construction Manager/Owner will provide an overall building permit. All other permits and 

inspections to be provided by contractors performing their particular scope of work.  
g. Progress cleaning to be provided by contractor performing work daily.  
h. Site Fencing is to be provided by the prime contractor responsible for each bid package.  

 
5. Safety and Environmental Compliance 

JRP advised the following on Safety and Environmental Compliance. 
a. Background checks must be completed and submitted for all construction personnel onsite, refer to 

Specification 00 25 00 Criminal History Check. 
b. All OSHA requirements will be followed and met by all contractors. 
c. Hardhats, eye protection, safety shoes and hi-viz apparel are required by all personnel for the 

duration of the project. 
d. Periodic reviews of the project site will be made to ensure all safety requirements are being met. 
e. Contractors will be required to take immediate corrective action on any deficiencies noted. 

 
6. Schedule 

JRP advised the following related to schedule. 
a. The anticipated construction start date is July 28, 2025, with a substantial completion date of 

December 23, 2025. Reference Appendices – Appendix A – Preliminary Project Schedule. 
b. Each successful bidder will provide a detailed schedule for their work to be integrated into the 

overall schedule by the Construction Manager within 14 days of award. The final schedule will be 
created to maintain the 5-month timeline from start to finish. 

c. Review construction phasing and flow of work. 
 

7. Administrative 
JRP advised the following on Administrative items.  

a. Review insurance requirements and make provisions to meet all requirements. 
b. This project is tax exempt. 
c. Performance and Payment Bond is required. 
d. Contractors are required to utilize Procore for project documentation including document control, 

submittals and RFI’s. Successful bidders will be required to utilize this program. 
 

8. Project Review 
JRP advised the following regarding Project Review. 

a. Review of the project site following meeting. 
i. JRP informed attendees that if their firm wants to come review the site in person, they can 

contact him to set up a time to meet on site prior to bidding.  
 

9. Questions 
a. Review any questions 

i. No questions received form attendees. 
 
 



These minutes represent the writer’s best recollection of the events and discussions which occurred during this 
meeting. Should anyone believe that a matter is omitted or in error, please contact the writer within (3) days of 
receipt; otherwise these minutes shall stand as written. 
 
Respectfully, 
 
Briar Herb 
Garmong Construction Services 
 
Cc: Attendees File 
  
 



BRENTWOOD
ELEMENTARY

CLARKS CREEK
ELEMENTARY

Oliver Ave.

El
m 

Dr
.

W
. B

re
nt

wo
od

 D
r.

E. 
Br

en
tw

oo
d D

r.

PROPOSED
STORAGE BUILDING

PROPOSED
STORAGE BUILDING

Planfield Community School Corporation
Plainfield Outbuildings

Site Logistics Plan

05/21/2025

1 of 1

LEGEND

Trailer/Conex/Portalets Area

Contractor Parking

Temporary Fence


	ADDENDUM NO. TWO
	General Information
	1) A copy of the Pre-bid Meeting Minutes is attached.
	2) Contractor Questions:
	Specifications:
	Drawings:
	Attachments:
	001000 Notice to Bidders.pdf
	SECTION 00 10 00 – NOTICE TO BIDDERS


