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SECTION 00 0107 - SEALS PAGE

The portion of this technical submission described below was prepared
by me or under my direct supervision and responsible charge. I am a
duly licensed Civil Engineer under the laws of the ​​State​​ of ​​Illinois​​.
 Division 31, 32, 33

___________________________________________________________
SIGNATURE:

NAME: ​​Jeff East​​

DATE: ​​03/20/2026​​
______________________

LICENSE EXPIRES: ​​11/30/2027​​ SEAL
The portion of this technical submission described below was prepared
by me or under my direct supervision and responsible charge. I am a
duly licensed Structural Engineer under the laws of the ​​State​​ of ​​Illinois​​.
 Division 03, 04, 05

___________________________________________________________
SIGNATURE:

NAME: ​​Sarah Johnson​​

DATE: ​​03/20/2026​​
______________________

LICENSE EXPIRES: ​​11/30/2026​​ SEAL
The portion of this technical submission described below was prepared
by me or under my direct supervision and responsible charge. I am a
duly licensed Architect under the laws of the ​​State​​ of ​​Illinois​​.
Portions of  Division 02, thru 14

___________________________________________________________
SIGNATURE:

NAME: ​​Jason W. Skidmore​​

DATE: ​​03-20-2026​​
______________________

LICENSE EXPIRES: ​​11-30-2026​​ SEAL

______________________
SEAL

___________________________________________________________
SIGNATURE:
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The portion of this technical submission described below was prepared
by me or under my direct supervision and responsible charge. I am a
duly licensed Mechanical Engineer under the laws of the ​State​ of
​Illinois​.
 Division 23

__________________________________________________________
SIGNATURE:

NAME: ​Dustin R. Rhoades​

DATE: ​03/20/2026​
_______________________

LICENSE EXPIRES: ​11/30/2027​ SEAL
The portion of this technical submission described below was prepared
by me or under my direct supervision and responsible charge. I am a
duly licensed Plumbing ​Designer​ under the laws of the ​State​ of ​Illinois​.
 Division 21,22

__________________________________________________________
SIGNATURE:

NAME: ​Jason W. Coffman​

DATE: ​03/20/2026​
_______________________

LICENSE EXPIRES: ​11/30/2027​ SEAL
The portion of this technical submission described below was prepared
by me or under my direct supervision and responsible charge. I am a
duly licensed Electrical Engineer under the laws of the ​State​ of ​Illinois​.
 Division 26 and 28

__________________________________________________________
SIGNATURE:

NAME: ​Warren R. Kohm​

DATE: ​03/20/2026​
_______________________

LICENSE EXPIRES: ​11/30/2027​ SEAL

END OF SECTION  00 0107
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SECTION 00 2100 - INSTRUCTIONS TO BIDDERS 

 

1.1. GENERAL 

A. Summary of Work: Type of Bid:  Bids shall be on a stipulated sum basis. 

1. The Crawford Memorial Hospital Board seeks bids for all material, labor and equipment 

necessary to complete the Work associated with construction of a Consulting Clinic Expansion 

project and associated site development. 

a. The Work includes all Labor, Supervision, Materials, Transportation and Services necessary 

and required to perform General, MEP and Site trades for new building addition and site 

development as set forth in the Contract Documents. 

2. This project is primarily funded by the Illinois Capital Development Board (CDB) via a grant and 

bidders will be required to comply with associated requirements in performing the scope of 

Work for this project.  Requirements include but are not limited to: 

a. Project Labor Agreement (PLA) dated 02-25-2025 between the CDB and Crawford 

Memorial Hospital. 

b. MBE-WBE-PBE Requirements. 

c. Diversity Compliance Unit.  

B. Time and Location for Submission of Bids: 

1. Bid Date and Time: 04-22-2026, 02:00 PM central standard time. 

2. Bid Location: Submit Bid Proposals in PDF form via email to the Architect, attention Jason 

Skidmore, jskidmore@f-w.com and copy to David Burnison, dburnison@f-w.com. 

C. Examination and Procurement of Documents:  Documents will be available online through an 

electronic bid site managed by Farnsworth Group, Inc.  Obtain access after 03-25-2026, by visiting 

www.f-w.com and clicking on the Project Bid List Link at the bottom of the page or by contacting 

Farnsworth Group, Inc.  Online access will be provided to all registered bidders during the bidding 

process.  A separate FTP site will be made available to the successful bidder for the duration of 

construction. 

D. Bidders will be required to provide Bid security in the form of a Bid Bond in the amount of five  

percent of the Bid. 

E. Bidders will be required to provide a Performance and Payment Bond in the amount of not less than 

one hundred percent (100%) of the Contract as awarded. 

F. Interpretations of Addenda 

1. No oral interpretation will be made to any Bidder as to the meaning of the Bidding Documents 

or any part thereof. 

2. Requests for interpretations shall be made in writing to the Architect. 

3. Contact :  Farnsworth Group, Inc, Jason Skidmore; 300 E. Main Street, Suite 101, Belleville, IL 

62220; jskidmore@f-w.com. 

4. Inquiries received  seven (7) or more or more business days prior to the date fixed for opening of 

bids will be given consideration. 

5. Changes to the Bidding Documents will be in the form of an Addendum to the Bidding 

Documents, and when issued, will be on file in the office of the Architect upon issuance. 

6. Addenda will be distributed to each registered plan holder holding Bidding Documents by means 

of the electronic bid site maintained by Farnsworth Group, Inc.  It shall be the Bidders' 
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responsibility to make inquiry as to the Addenda issued and provide distribution of Addenda to 

all Subcontractors and Suppliers not registered through the electronic bid site. 

7. Addenda shall become part of the Contract and all Bidders shall be bound by such Addenda, 

whether or not received by the Bidders. 

G. Inspection of Site and Documents 

1. Bidder shall visit the site of the proposed work and fully acquaint himself/herself with the 

existing conditions there relating to construction and labor, and should fully inform 

himself/herself as to the facilities involved, the difficulties and restrictions attending the 

performance of the Contract. 

2. The Bidder shall thoroughly examine and familiarize himself/herself with the Drawings, 

Technical Specifications and all other Bidding Documents. 

3. The Contractor by the execution of the Contract shall in no way be relieved of any obligation 

under it due to his/her failure to receive or examine any form or legal instrument or to visit the 

site and acquaint himself/herself with the existing conditions, and the Owner will be justified in 

rejecting any claim based on facts regarding which the contractor should have noticed as a 

result thereof. 

4. A Prebid Meeting is scheduled for 04-8-2026. 

a. The Prebid meeting will be held at the 9:00 AM at Project site.  

H. Bids 

1. Scheduled Completion Dates: Owner has provided the required Substantial Completion Date on 

the Bid Form.  Bidder shall state a stipulated sum amount for performance of the work in 

accordance with these schedule dates. 

a. Substantial Completion of the project shall be by 05-21-2027. 

2. Each bidder shall include in his/her bid the following information: 

a. Principals 

1) Names 

b. Firm 

1) Name 

2) Treasury Number 

3) Address (City, State, Zip Code and Telephone Numbers) 

c. Supplementary Information: In addition to Bidder's Qualifications documentation required 

in this Section, provide information demonstrating compliance with the following: 

1) Bonding Capacity - The Contractor must be capable of providing bonding for the 

value of the contract from a bond company licensed in the State of Illinois and 

having an AM Best Rating of A VII or better.. 

2) 5 years minimum U.S. experience in building contracts. 

3) Contractors bidding the work shall their own place of business, equipment, staff, 

manpower, etc., required for the type of work they are licensed to perform. 

4) Contractors bidding the project shall have successfully completed similar size and 

scope projects during the last 5 years. 

d. A list of references and past projects shall be submitted with the bid. 

e. Provide the résumé and credentials of the designated Site Superintendent who will be 

assigned full-time to the project. 

f. Contractors bidding the work shall be able to meet necessary insurance limits required by 

the Contract Documents.  The insurance company shall be acceptable to the Owner.  See 
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Supplementary Conditions section for applicable insurance coverage and required 

monetary limits. Failure to provide proper Certificate of Insurance will result in a breach of 

contract and payment for completed work. 

g. The successful Contractor shall submit to the Owner a list of his subcontractors not listed 

in Section 00 4336 for review and approval by the Owner within 3 days after being 

notified that his bid has been accepted. 

3. Bidder shall attach a preliminary bar chart construction schedule coordinated with time frames 

indicated on his/her bid form. Include any additional time for construction beyond the date of 

substantial completion if needed. 

a. The Owner reserves the right to require all or part of any remaining Work not completed 

by date designated for Substantial Completion to be performed after normal business 

hours or on other than normal working days at no “extra” or additional cost to Owner and 

with no extension of time. 

4. Bids must be submitted on forms supplied by the Architect.  All shall be properly signed and seal 

affixed.  Bids must be regular in every respect and no interlineations, excisions or special 

conditions shall be made or included in the Bid Form by the Bidder except as stated above.  The 

Contractor shall submit two copies of the completed Bid Form and retain one copy for his/her 

records. 

a. The Owner may consider as irregular any Bid on which there is an alteration of or 

departure from the Bid Form provided herein, and at his/her option may reject same. 

b. Corrections, erasures or other changes in the Bid Proposal Documents must be explained 

or noted over the signature of the Bidder. 

c. Bids received prior to the advertised required receipt date and time will be securely 

kept.  No Bid received thereafter will be considered. 

d. Opening Of Bids 

1) At the time and place fixed for the opening of Bids, the Owner will cause to be 

opened every Bid received within the time set for receiving Bids, irrespective of any 

irregularities therein. 

2) The Owner will take the Bids into consideration and will subsequently determine 

recommendations to the Board for their action. 

e.  Withdrawal Of Bids 

1) Bids  may  be  withdrawn  on  written  or  telegraphic  request  dispatched  by  the 

Bidder in time for delivery in the normal course of business to the time fixed for 

opening; provided that written confirmation of any telegraphic withdrawal over the 

signature of the Bidder is placed in the mail and postmarked prior to the time set 

for  Bid  opening.  The  Bid  guarantee  of  any  Bidder  withdrawing  his  Bid  in 

accordance with the foregoing conditions will be returned promptly. 

I. Substitutions 

1. Each Bidder represents that his/her Bid is based upon the materials and equipment described in 

the Bidding Documents. 

2. No Substitution will be considered unless request has been submitted to the Architect for 

approval at least seven (7) days prior to the date of receipt of Bids.  Substitution requests shall 

be written and accompanied by adequate technical and cost data. 
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3. Requests shall include a complete description of the proposed Substitution, name of the 

material or equipment for which it is to be substituted, drawings, cuts, performance and test 

data, and any other data or information necessary for a complete evaluation by the Architect. 

4. If the Architect approves any proposed Substitution, such approval will be set forth in an 

Addendum not less than three (3) days prior to the date for receipt of Bids. 

J. Award of Contract:  Rejection of Bids 

1. The Contract, if awarded, will be awarded to the qualified, responsible Bidder submitting the 

lowest combination of "Base Bid" for the Work; plus any acceptable Alternates, complying with 

the conditions of the Bidding Documents, within the Owner's Budget. 

2. The Contract shall be deemed to have been awarded when notice of an award shall have been 

given to the Bidder by some officer or agent of the Owner. The Bidder to whom the awards are 

made will be notified at the earliest possible date. 

3. The Owner reserves the right to consider as unqualified to do the work of general construction 

any Bidder who does not habitually perform with his own forces the major portions of the work 

involved in construction of Work involved in this Contract. 

4. The Owner, however, reserves the right to reject any and all Bids and to waive any informality in 

Bids received whenever such action(s) will serve the Owner’s best interest. 

K. Bids for Base Bids will be held good for a period of sixty (60) calendar days and Alternates will be held 

good for a period of sixty (60)  days subsequent to the opening of Bids. 

L. Use and Clarification of Drawings and Specifications 

1. All Drawings and Specifications for the work are the property of Owner and are intended solely 

for use in the work contemplated in such Drawings and Specifications. 

2. If there are any discrepancies in, or omissions from, the Drawings or Specifications, or if the 

Bidder is in doubt as to the true meaning of any part of the Bidding Documents, he/she shall 

request clarification from Architect.  Such request must be in writing and shall be made not less 

than seven (7) or more working days prior to the time scheduled for the termination of 

Bidding.  Interpretations in response to inquiries from any Bidder, or any clarification or 

corrections issued, will be mailed to each Bidder.  If the Bidder fails to request clarification 

regarding methods of performing work or the material required, his/her proposal shall be 

deemed to include the method requiring the greater quantity of work or material or upon the 

material of greatest cost indicated. 

M. Execution of Agreement; Submittal of Performance and Payment Bonds and Certificate of Insurance 

1. Subsequent to the award and within ten (10) days after the prescribed forms are prepared and 

presented for signature by the Architect, the successful Contractor shall execute and return to 

the Architect, an Agreement in the form referenced in the Contract Documents in such number 

of copies as the Owner may require.  The submittal shall include required certificates of 

insurance forms/insurance policies, performance and payment bonds, and data requested by 

Owner for Owner's insurance.  These submittals shall be complete prior to initiation of on-site 

work. 

2. Contractor shall furnish Performance and Payment Bonds in penal sum equal to the 

contract.  The bond premium is to be included in the Stipulated Sum Bid.  Contractor represents 

that this Proposal does include all costs of such bonds. 

3. Bidders should note that this Project Manual consists of all pages listed in the Table of 

Contents.  Upon notification, the Architect will furnish any pages missing from the Project 

Manual, or from the Drawings as printed. 
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4. If the Bidder to whom the award is made shall fail to enter into a contract for the performance 

of the Work or furnish the Performance and Payment Bonds and the required certificates within 

ten (10) days, he/she shall forfeit his/her claim to the Work and the amount represented by the 

Bid Security accompanying his/her Proposal shall become the property of the Owner as the 

agreed and liquidated amount of damages caused by such failure. 

N. Pre-Construction Conference 

1. A "Pre-Construction" Conference will be scheduled shortly after the issuance of the "Notice to 

Proceed", to establish lines of communication, review schedules, and establish guidelines for 

execution of the work.  This meeting is to be attended by the Contractor, any Subcontractors, 

the Owner, and the Architect. 

O. Bidder's Responsibility for Condition of Work 

1. The Bidder shall, before submitting his/her Proposal, be held to have examined the premises, so 

as to compare them with the Drawings and Specifications, and to have satisfied himself/herself 

as to the existing conditions of the premises and limitations under which the work will have to 

be executed.  No allowance shall subsequently be made on behalf of the Bidder by reason of any 

error or neglect on his/her part for having failed to follow the instruction here given. 

2. The Bidder shall be held to have carefully read the Instructions to Bidders, the General 

Conditions, the Specifications for his/her work and other branches of the work to the end that 

he/she may be fully informed not only as to the work he/she is to perform, but also know about 

the work that will be required to be done by all Subcontractors. 

P. Contract Information: 

1. Refer to Item H.1 above for completion date information. 

2. Bids for Base Bids will be held good for a period of sixty (60) calendar days and Alternates will be 

held good for a period of sixty (60)  days subsequent to the opening of Bids. 

3. If Contractor does not complete work by date designated Substantial Completion, Owner may 

require that all or part of any remaining Work to be performed after building leaser’s/user’s 
normal business hours or on other than normal working days at no “extra” or additional cost to 

Owner and with no extension of time. 

Q. Sales Tax 

1. Owner is a tax exempt organization and Contractor will be permitted to use Owner's tax exempt 

number for this project. 

R. Building Permits 

1. The Owner shall provide the Building and other required Permits for the project as may be 

required by government and quasi-governmental entities with jurisdiction.  Contractor shall 

obtain the permits. 

S. Payment 

1. Owner will make partial payments as the work progresses, if found satisfactory by 

Architect.  Contractor may submit to Owner, not more than once a month, a partial payment 

invoice, using the form designated in Section 00 6100, setting forth the value, based on the 

prices in this Proposal, of labor, materials and supplies furnished and incorporated in the work 

to the satisfaction of Owner's Liaison and Architect and of materials suitably stored on the site 

at the date of such submission. 

T. Execution of Agreement:  Performance and Payment Bond 
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Instructions to Bidders   00 2100 - 6 

1. Subsequent to the award and within ten (10) days after the prescribed   forms are presented for 

signature, the successful Bidder shall execute and deliver to the Owner an Agreement in the 

form included in   the Contract Documents in such number of copies as the Owner may require. 

2. Having satisfied all conditions of award as set forth elsewhere in these  documents, the 

successful Bidder shall, within the period specified in  paragraph “a” above, furnish a surety 
bond in a penal sum not less than the amount of the Contract as awarded, as security for the 

faithful performance of the Contract, and for the payment of all persons, firms or  corporations 

to whom the Contractor may become legally indebted for labor, materials, tools, equipment, or 

services of any nature including  utility and transportation services, employed or used by him in 

performing  the work.  Such bond shall be in the same form as that included in the Contract 

Documents and shall bear the same date as, or a date subsequent to that of the 

Agreement.  The current power of attorney for the person who signs for any surety company 

shall be attached to such bond.  This bond shall be signed by a guaranty or surety company 

listed in the latest issue of the U.S. Treasury Circular 570. 

U. Non-Collusion Affidavit 

1. The Contractor is required to execute the Non-Collusion Affidavit included in this package as Bid 

Form Attachment A.  The executed Non-Collusion Affidavit is to be included with the 

Contractor's bid.  Failure to execute and include the Non-Collusion Affidavit with the 

Contractor's bid may deem the Contractor's proposal non-responsive. 

V. Bidder's Qualifications 

1. Contractors submitting bids for this project are required to execute the Bidder's Qualifications 

document included in this package as Bid Form Attachment B to document their experience 

record in constructing the types of additions and renovations as required for this Project. The 

executed document is to be included with the Contractor's bid.  Failure to execute and include 

the document with the Contractor's bid may deem the Contractor's proposal non-responsive. 

2. The Owner shall have the right to reject any Bid where an investigation of the available 

information does not satisfy the Owner that the Bidder is qualified to carry out properly the 

terms of the Contract. 

W. Certificate of Sexual Harassment Policy 

1. The Contractor is required to execute the Certificate of Sexual Harassment Policy included in this 

package as Bid Form Attachment C.  The executed Certificate is to be included with the 

Contractor's bid.  Failure to execute and include the Certificate with the Contractor's bid may 

deem the Contractor's proposal non-responsive. 

X. Drug Free Workplace Certification 

1. The Contractor is required to execute the Drug Free Workplace Certification included in this 

package as Bid Form Attachment D.  The executed Certificate is to be included with the 

Contractor's bid.  Failure to execute and include the Certificate with the Contractor's bid may 

deem the Contractor's proposal non-responsive. 

Y. Prevailing Wage Rate Certification 

1. The Contractor is required to execute the Prevailing Wage Rate Certification included in this 

package as Bid Form Attachment E.  The executed Certificate is to be included with the 

Contractor's bid.  Failure to execute and include the Certificate with the Contractor's bid may 

deem the Contractor's proposal non-responsive. 

Z. Equal Employment Opportunity 
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Instructions to Bidders   00 2100 - 7 

1. See Section 00 7300. 

AA. Insurance Requirements 

1. See Section 00 7300. 
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Available Project Information   00 3100 - 1 

SECTION 00 3100 - AVAILABLE PROJECT INFORMATION 

PART 1  GENERAL 

1.1. EXISTING CONDITIONS 

A. Certain information relating to existing surface and subsurface conditions and structures is available 

to bidders but will not be part of Contract Documents, as follows: 

B. Site Topographic Survey: 

1. Prepared by:  Farnsworth Group, Inc; copy included in the Drawings. 

C. Geotechnical Report:  Entitled Subsurface Exploration and Foundation Recommendations Proposed 

Crawford Memorial Hospital Consulting Clinic Addition, dated December 30, 2025. 

1. Prepared by Midwest Engineering and Testing, Inc. 

2. This report identifies properties of below grade conditions and offers recommendations for the 

design of foundations, prepared primarily for the use of Architect. 

3. This report, by its nature, cannot reveal all conditions that exist on the site.  Should subsurface 

conditions be found to vary substantially from this report, changes in the design and 

construction of foundations will be made, with resulting credits or expenditures to the Contract 

Sum accruing to Owner. 

PART 2  PRODUCTS (NOT USED) 

PART 3  EXECUTION (NOT USED) 

END OF SECTION  00 3100 



MMMEEETTT 
                                                                  Midwest  Engineering and Testing, Inc. 

geotechnical - environmental - materials engineers 
  501 Mercury Drive 

  Champaign, IL 61822-9649 
217-359-2128 

FAX 217-359-8446 
www.metgeotech.com 

December 30, 2025 
 
 
Mr. Craig Parrish 
Special Project Coordinator 
Crawford Memorial Hospital 
1000 North Allen Street 
Robinson, IL 62454 
 
 
Re:   Subsurface Exploration and Foundation Recommendations 
 Crawford Memorial Hospital 
 Consulting Clinic Addition 
 1000 North Allen Street 
 Robinson, Illinois  
 MET Project No. C53137 
           
 
Dear Mr. Parrish: 
 
In accordance with your request, Midwest Engineering and Testing, Inc. (MET) has 
completed subsurface exploration and an evaluation of the foundation conditions at the 
above-referenced project site. Our geotechnical report in .pdf format is being submitted 
via e-mail. Hard copies can be provided, if so desired.     
 
MET appreciates the opportunity to be of service during this phase of the project. If 
there are any questions or comments you may have regarding the content of this report, 
or if we may be of any further service, please contact us at your convenience.   
 
Sincerely, 
 
Midwest Engineering and Testing, Inc. 
 
 
 
Colin Houser 
Project Geologist 
 
 
 
Nicholas D. Wendling, P.E.   
Geotechnical Department Manager 
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INTRODUCTION  
 
General 
 
This report presents the results of a subsurface exploration and evaluation of the 
foundation conditions for the proposed Consulting Clinic Addition to the Crawford 
Memorial Hospital in Robinson, Illinois. The purpose of this study was to determine and 
evaluate the subsurface conditions existing at the subject site, and to establish related 
parameters for use by the design engineers and architects. Included herein are the 
results of the subsurface exploration, field and laboratory soil test data, and 
recommendations regarding design and construction of the foundation and pavement 
systems.    
 
Scope 
 
The scope of services included a reconnaissance of the site, subsurface exploration, 
field and laboratory testing of the soil samples collected, and engineering analysis and 
evaluation of the data. In addition, geologic maps and literature relative to the general 
area of the site were reviewed.       
 
Authorization 
 
Authorization to perform this subsurface exploration and analysis was in the form of a 
fully executed proposal agreement between Crawford Memorial Hospital and Midwest 
Engineering and Testing, Inc. (MET). The proposal (MET Proposal No. C25229, dated 
November 6, 2025) outlined the scope of services and conditions for performance of the 
work, and was signed by Mr. Craig Parrish, Plant Operations Director, on November 7, 
2025. 
 
PROJECT AND SITE DESCRIPTION 
 
The proposed project site is located on the south side of the main hospital building on 
the Crawford Memorial Hospital campus in Robinson, Illinois. A Vicinity Map, Figure 1, 
is included in the Appendix. At the time the borings were completed the project area 
was covered with grassy vegetation and concrete pavements and sidewalks. 
 
The proposed project involves construction of a new Consulting Clinic Addition, which is 
expected to be a two-story steel framed structure, with a concrete slab-on-grade. 
Moderate structural loading is anticipated, with conventional shallow footings the 
anticipated foundation type. Parking and driveway modifications and additions are also 
expected to be associated with the project.  
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GEOLOGY OF THE AREA 
  
General 
 
The geology of the Robinson, Illinois area has been greatly influenced by several major 
landforming factors. Bedrock and tectonic movements prior to the Pleistocene Period, 
continental glaciation during the Pleistocene Period, wind action, alluvial deposition and 
man have all contributed to the geologic history of the area.   
 
Bedrock in the project area is generally found at a depth of 25 to 50 feet below the 
ground surface and consists of Pennsylvanian Age deposits associated with the 
Mattoon Formation. Shale, coal, sandstone and limestone are the predominant rock 
types comprising the formation in this area. 
 
The surficial geology in the surrounding area generally consists of 5 to 10 feet of wind 
deposited and water worked loessial material overlying shallow deposits of glacial drift. 
The drift is comprised primarily of glacial till, a heterogeneous mixture of sand and 
pebbles bound in a compact matrix of clay or silt, but can also contain inclusions of 
granular outwash material.  
 
Seismic Considerations 
 
Considering the relatively shallow mapped depth to bedrock, the soil strength 
information obtained through the boring depths, and our past experience in the project 
area, it is our opinion that seismic Site Class C, as defined ASCE 7-16, can be utilized 
for design. The project site in Robinson, Illinois is located at approximate latitude 
39.0145°N and longitude 87.7501°W. The 0.2 second period (SS) and 1.0 second period 
(S1) spectral acceleration values for the aforementioned coordinates, as determined 
from the ASCE Hazards Tool Web Application, are 0.414 g and 0.144 g, respectively. 
 
FIELD EXPLORATION 
 
Scope 
 
In order to evaluate the significant engineering characteristics of the foundation soils, a 
field exploratory program was undertaken. A total of twelve (12) soil borings were 
advanced for the project. Seven (7) of the borings were advanced within the proposed 
addition footprint, each to a depth of 21.5 feet below surface grade, while the remaining 
five (5) borings were advanced within the proposed parking lot areas to depths of 6.5 
feet. The boring locations were determined in the field by MET personnel as shown on 
the Boring Location Diagram, Figure 2, included in the Appendix. The following sections 
provide a description of field drilling and testing procedures utilized.  
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Drilling and Sampling Procedures 
 
The soil borings were performed with a track-mounted drilling rig equipped with a rotary 
head. Conventional, continuous-flight, hollow-stem augers were used to advance the 
holes with representative samples obtained employing split-barrel sampling techniques 
in general accordance with ASTM Procedure D-1586. 
 
Field Tests and Measurements 
 

  Standard Penetration Tests: During the sampling procedure, Standard 
Penetration Tests (SPTs) were performed at regular intervals through the depth of 
the borings. The SPT value ("N", or blow counts) is defined as the number of blows 
required to advance a 2-inch O.D., split-barrel sampler a distance of one foot by a 
140-pound hammer falling 30-inches. These values provide a useful preliminary 
indication of the consistency or relative density of most soil deposits and are 
included on the Soil Boring Logs. 
 
Water Level Measurements: Groundwater level observations were made during 
and upon completion of the drilling process. Water level information is noted on 
the Soil Boring Logs in the Remarks column. 

 
LABORATORY TESTING 
 
General 
 
Additional significant characteristics of the foundation materials were determined in the 
laboratory to provide data on which to classify and quantitatively assess the engineering 
properties of the soil samples obtained. The types of soils encountered were identified 
and logged on the Soil Boring Logs in the Appendix. The results of the field and 
laboratory tests are also presented in the Appendix. Representative samples of the soils 
encountered in the field were placed in clean, glass sample jars and are now stored in 
the laboratory for further analysis, if desired. 
 
Laboratory Tests and Measurements 
 

   Visual Classification: A soils engineer visually classified all samples in 
accordance with the Unified Soil Classification System (ASTM D-2488) 
terminology. An explanation of the symbols used in this system is included in the 
Appendix. 
 
Moisture Content Tests: The natural moisture content of all samples was 
determined by ASTM method D-2216 and is recorded on the Soil Boring Logs as a 
percentage of the dry weight of the soil. 
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Hand Penetrometer Tests: Cohesive specimens extracted from the split-barrel 
sampler were tested in the laboratory with a calibrated soil penetrometer. This 
device provides an approximation of the unconfined compressive strength of the 
soils, and is useful, along with other soil parameters, in evaluating the soil strength 
characteristics. The results are listed on the Soil Boring Logs beneath the column 
labeled "QP". 
 
Unconfined Compression Tests: The undrained shear strength of the cohesive 
soils was determined from unconfined compression tests performed on specimens 
obtained from the split-barrel samplers. The strength values of soil samples 
obtained by the SPT method must also be considered, recognizing that this 
sampling technique provides a representative, but somewhat disturbed sample. 
The results are listed on the Soil Boring Logs beneath the column labeled "QU".   
 
Dry Density Determination: The dry density was determined on the cohesive 
soils where intact samples were available. The results are listed on the Soil Boring 
Logs beneath the column labeled "Dd". 

  
DESCRIPTION OF SUBSURFACE CONDITIONS 
 
General 
 
The types of foundation materials encountered at the test boring locations are described 
on the Soil Boring Logs. The lines delineating the changes in strata on the logs 
represent an approximate boundary between the various soil classifications.  These soil 
descriptions and delineations are representative for the specific test hole location. 
Variations in the soil profile and the engineering properties of the soil deposits may 
occur between boring locations. A summary of the major soil profile components is 
described in the following paragraphs. A more detailed description and supporting data 
for each boring location can be found on the individual Soil Boring Logs. 
 
Soil Conditions 
 
Soil borings B-2, B-5, and B-7 were each advanced through about 8 inches of concrete 
at the surface, which was underlain by about 12 to 16 inches of crushed stone. The 
remaining borings were advanced through a thin layer of surficial vegetation and topsoil. 
Soils which appeared to have mixed color, and some sandy soils were encountered 
near the surface where borings were performed adjacent to the existing structure and 
were classified as possible fill. 
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The surficial materials and possible fill was underlain by loessial brown to brown and 
gray silty clay, which typically extended to depths of 10 to 15 feet below surface grade. 
The loess typically possessed medium stiff to stiff consistency and moisture contents 
between 19 and 35 percent, with few outliers. The loess was underlain by glacial drift 
deposits which extended through the boring termination depths. The drift was primarily 
comprised of silty clay glacial till and possessed medium stiff to very stiff consistency 
through a depth of 17 to 18 feet, then became very dense thereafter. A stratum of sandy 
clay was often encountered where the drift transitioned to the more dense consistency. 
 
Groundwater Observations 
 
Groundwater was encountered at 7.5 feet below surface grade in boring B-6. All other 
borings remained dry during and upon completion of the drilling activities. It must be 
recognized that groundwater levels fluctuate with time due to variations in seasonal 
precipitation, lateral drainage conditions, and soil permeability characteristics. 
Monitoring standpipes should be installed and periodically checked where it is 
necessary to more accurately assess prevailing water levels preceding or during 
construction. 
 
FOUNDATION DISCUSSION AND RECOMMENDATIONS 
 
General 
 
On the basis of the available soil boring information, it is our opinion that a shallow 
foundation system could be utilized for support of the proposed Consulting Clinic 
Addition. However, possible fill soils were noted, especially near the existing structure 
which will require thorough inspection, and potentially some overexcavation.  A 
discussion of the foundation design parameters, as well as site preparation and 
construction considerations, is included in the following sections. 
 
Shallow Foundation Systems 
 
The proposed Consulting Clinic Addition may be supported on conventional shallow 
foundations founded on suitable natural soils or engineered structural fill. The natural 
brown and gray silty clay soils encountered below the surficial materials and possible fill 
soils is considered suitable for direct foundation support, or as subgrade on which to 
construct engineered structural fill. The sandy fill soils encountered in boring B-7 are 
also considered suitable for direct foundation support, but should be thoroughly 
inspected by a representative of the geotechnical engineer. A thin seam of softer silty 
clay was encountered in boring B-6, at depths of about 5 to 7 feet below surface grade, 
which was underlain by waterbearing sand. Some overexcavation and replacement 
should be anticipated in this area of the site. 
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Midwest Engineering Services, a predecessor company to MET, performed a 
subsurface exploration and geotechnical evaluation for the addition immediately north of 
the proposed new Consulting Clinic Addition in 2009 (MES Project No. 1-93019), and 
provided allowable bearing capacities of 3,000 PSF and 2,500 PSF for spread and 
continuous footings respectively.  
 
Based upon the soil boring data recently obtained, and the potential for some variable 
soils in the immediate vicinity of the existing building, it is recommended that spread 
and continuous wall footings founded on the natural loessial soils or thoroughly 
inspected sandy fill soils be designed using more conservative allowable bearing 
capacities of 2,200 PSF and 1,800 PSF, respectively. Such allowable capacities are 
subject to the minimum dimensions discussed in the following paragraphs.  
 
Due to typical variations in natural soils, and in fill soils adjacent to previous construction 
works marginal bearing strengths could be encountered during excavation for footings. 
Such conditions should be evaluated by the soils engineer to determine the appropriate 
remedial options, which could include resizing of footings or undercutting and 
replacement of the suspect material with granular backfill or lean concrete.  
     
Excavations to remove unsuitable bearing materials below footings should be widened 
at least 1 foot in all directions from the edges of the footing for each foot of excavation 
depth below the design footing base elevation. The replacement backfill should be a 
well-graded granular material placed in lifts of eight (8) inches or less in loose thickness 
and compacted to a minimum of 95 percent of the material’s maximum Standard 
Proctor dry density (ASTM D-698). Lean concrete backfill is essentially an extension of 
the footing and bank formed excavations do not need to be widened. For formed 
footings, the foundation excavation should be widened at least 6 inches from the footing 
edges to allow centering of the foundation on the lean concrete base and reduce the 
potential for eccentric loading. 
     
All exterior footings must be placed at a depth of at least 3.0 feet below finished grade 
for frost protection. Interior footings not subject to frost action may be founded 
immediately below the floor slab, if so desired, provided they are supported on suitable 
natural soils or engineered structural fill.  All footings must be protected from the effects 
of frost if construction is carried out during winter months.  
 
Where new footings will abut existing footings, it is recommended that they be founded 
at the same elevation, to minimize excessive differential settlements, and reduce the 
potential for undermining existing footings. Excavations should not intersect a line 
drawn down at a 1 to 1 angle from the nearest bottom edge of an existing footing. 
Where this criterion cannot be met, underpinning existing footings may be necessary. 
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It is recommended that the footings supporting individual columns have a minimum 
dimension of 30 inches, and continuous footings have a minimum width of 24 inches.  In 
order to minimize the effects of any slight differential movement that may occur due to 
variations in the character of the supporting soils and variations in seasonal moisture 
contents, it is recommended that all footings be suitably reinforced. 
 
The above outlined bearing pressures were evaluated using a factor-of-safety of 3 
against bearing capacity failure. Using such a safety factor theoretically results in 
contact pressures of sufficiently low magnitude to keep load-induced deformations 
within the elastic range of the bearing soils. Potentially, total load responsive elastic 
settlements should be one (1) inch or less provided the suggested design and 
construction criteria are followed. It is recommended that the preparation and 
installation of the foundations be monitored and tested by a representative of the soils 
engineer.  
 
Slabs-on-grade 
 
Prior to the placement of slabs-on-grade, or before any slab-supporting fill is placed, it is 
recommended that all vegetation, organic topsoil and existing pavement materials be 
removed. The resulting subgrade should then be thoroughly inspected and proof-rolled 
to detect areas of unstable, yielding soils that may need to be further undercut.  
 
It is recommended that slabs-on-grade be placed on a base layer of well-graded 
granular material, such as IDOT CA-6, at least 6-inches in thickness. Proper subgrade 
preparation and adherence to the recommendations regarding fill materials and 
compaction will allow the use of a subgrade modulus of 125 psi/in.  
 
The use of a plastic vapor barrier is left to the discretion of the architect. When a vapor 
barrier is used, proper curing conditions must be maintained to reduce the potential for 
edge curling.  
  
Floor slabs-on-grade should be suitably reinforced and proper joints should be provided 
at the junctions of the slab and foundation system so that a small amount of 
independent movement can occur without causing damage. Large floor areas should be 
provided with joints at frequent intervals to compensate for concrete volume changes. It 
is recommended that ACI guidelines regarding joint construction and spacing be used. 
 
CONSTRUCTION CONSIDERATIONS 
 
Site Preparation 
 
The presence of unsuitable materials in the subgrade can adversely affect the 
serviceability of various structural elements placed upon it.  To reduce the potential for 
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detrimental movements, the site surface preparation in the building and pavement areas 
should include the removal of all vegetation, organic topsoil and existing pavement 
materials.  
 
After the initial site stripping operations have been completed, the resulting subgrade 
should be carefully proof-rolled and evaluated for areas of instability that may require 
remediation. Depending upon the weather conditions and extent of any unstable areas 
discovered, remedial measures for unstable subgrades could include removal and 
replacement for smaller areas; scarification, drying, and recompaction of wet soils 
should weather conditions allow; or modification of the subgrade utilizing lime, flyash or 
cement. If chemical modification of the subgrade is considered, we recommend that the 
proposed stabilization techniques and materials be reviewed by the geotechnical 
engineer prior to implementation. After a stable subgrade has been achieved, low areas 
may then be raised to the planned grades with suitable, properly compacted fill. 
 
It is recommended that fill or backfill materials used for structural support consist of 
granular or low plasticity cohesive soils, which can be categorized as GW, GP, SW, SP, 
CL or ML under the Unified Classification System. Structural fill should be placed in 
layers of not more than 8-inches in loose thickness, at moisture contents at or slightly 
above optimum, and compacted to at least 95 percent of the maximum dry density as 
determined by ASTM D-698 (Standard Proctor) method of test. 
 
Proper moisture control is essential to reduce the amount of compactive effort 
necessary to achieve the desired densities. This is especially true of cohesive soils, 
where scarification and aeration may be required to achieve near-optimum moisture 
levels prior to compaction. A sheepsfoot roller is generally required for compaction of 
clayey soils, whereas, a vibratory smooth drum roller is preferred for granular and silty 
material. Granular backfill compacted with small hand-operated equipment should be 
used in confined areas. 
 
The evaluation of the subgrade and selection of fill materials for various applications 
should be done in consultation with the soils engineer. Similarly, the placement and 
compaction of fill for structural applications should be monitored and tested by a 
qualified representative of the soils engineer. 
 
Groundwater Control 
 
Based on the boring information, it is not anticipated that significant groundwater 
seepage will be encountered in shallow excavations for the foundations or utilities. 
Should any seepage be experienced, filtered sump pumps or other dewatering devices 
should be made available to control the water and maintain reasonably dry conditions.  
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Because the foundation materials are subject to deterioration when exposed to free 
moisture, every effort should be made to keep the soils dry, during and after 
construction. Site runoff and discharge water from roof drains should be diverted away 
from the foundation and directed towards on-site retention areas, natural drainage ways 
or municipal sewer systems. Such measures reduce the potential for the softening and 
possible erosion of the foundation subgrade soils. 
 
Pavement Considerations 
 
It is anticipated that either the native silty clay soils underlying the surficial materials, or 
engineered fill constructed of similar materials will comprise the majority of subgrade 
below the pavement areas. After the pavement areas have been cut to the desired 
grade, the subgrade should be compacted to at least 95 percent of maximum ASTM D-
698 (Standard Proctor) dry density. In general, past experience and research in this 
area indicates that subgrades compacted to at least 95 percent of Standard Proctor dry 
density will exhibit a California Bearing Ratio (CBR) of at least 6 percent, which is 
sufficient to support the loads exerted by paving equipment.  However, over time the 
CBR typically drops to about 3 percent on these types of soils due to climatological 
factors. 
  
If the preceding outlined procedures are followed, it is our recommendation that an 
AASHTO Structural Number of 2.25 be used for design of the standard duty pavement 
and 3.5 for heavy duty pavement. The following pavement sections are based upon 
typical heavy duty and light duty traffic volumes. 
 
Pavement Type Material 

 
Minimum Thickness (in.) 

Standard Duty, flexible  Asphaltic Concrete  
Crushed Stone Base 

3 
8 

Heavy Duty, flexible  Asphaltic Concrete 
Crushed Stone Base 

5 
12 

Standard Duty, rigid  Portland Cement Concrete 
Crushed Stone Base 

5 
4 

Heavy Duty, rigid  Portland Cement Concrete 
Crushed Stone Base 

7 
4 

 
The structural number coefficients used in the pavement calculations were as follows: 
 

Material Identification Structural Coefficient 
Asphaltic Concrete IDOT Class I 0.4 
Crushed Stone Base IDOT CA-6 or CA-10 0.13 
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Rigid pavements should have a maximum joint spacing of 15-feet. The joints should be 
sealed after cutting to retard the downward migration of water and incompressibles.  For 
drainage purposes, a minimum pavement slope of 1 percent is recommended.  
Likewise, at a minimum, subgrade finger drains should be included around catch basins 
in the pavement to limit the accumulation of water under the pavement.   
 
Pavement specifications should reference the most recent edition of the Illinois 
Department of Highways (IDOT), Standard Specifications for Road and Bridge 
Construction, including all addenda. Bituminous concrete binder and surface course is 
included in Section 406. Portland Cement Concrete (PCC) pavement is referenced in 
Section 420.  Aggregate base course is referenced in Sections 351 and 1004.  
 
It should be noted that if subgrade preparation is attempted in the early spring or late fall 
months, it may not be possible to adequately aerate the subgrade to achieve the 
required densities.  In this event, the use of lime modification might become necessary 
to facilitate construction. 
 
Excavations 
 
All excavations should be performed in accordance with the requirements detailed in the 
OSHA Excavation Regulations and Procedures, Section 1926 Subpart P. Based upon 
the soil boring data, Type A, Type B and Type C soils were all encountered through the 
depths explored.  The maximum allowable slopes for these soils types are shown in the 
following table.  
 

Soil Type Maximum Allowable Slopes for Excavations Less than 20 ft. deep 

Horizontal : Vertical (H:V) 
          A  ¾ : 1 
          B 1: 1 
          C 1 ½ : 1 
 
All excavations should be monitored by a Competent Person, as defined by the OSHA 
standard, and appropriate shoring or sloping techniques used to prevent cave-ins. 
 
GENERAL COMMENTS 
 
This geotechnical exploration and foundation analysis has been conducted to aid in the 
evaluation of the foundation conditions for the proposed Consulting Clinic Addition at 
the Crawford Memorial Hospital Campus in Robinson, Illinois. The recommendations 
presented herein are based on the available soil information obtained and the design 
information provided. Any changes in the soil conditions encountered during 
construction, or in the design or location of the buildings, should be brought to the 
attention of the soils engineer to determine if modifications in the recommendations are 
required.  
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The final design plans and specifications should also be reviewed by the soils engineer 
to determine that the recommendations presented herein have been interpreted and 
implemented as intended. It is recommended that the earthwork and foundation 
operations be monitored by the soils engineer in order that he/she may test and 
evaluate the bearing capacities and the selection, placement, and compaction of 
controlled fills.  This geotechnical study has been conducted in a manner consistent 
with that level of care ordinarily exercised by members of the profession currently 
practicing in the same locality under similar conditions. The findings, recommendations, 
and opinions contained herein have been promulgated in accordance with generally 
accepted practice in the fields of foundation engineering, soils mechanics, and 
engineering geology. 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 

          

APPENDIX 







VISUAL SOIL CLASSIFICATION SAMPLE Qp Qu MC Dd
FT. NO. N (tsf) (tsf) (%) (pcf) REMARKS

_ 4" Topsoil _ _

__ __ 1-SS 15 3.0 -- 20 -- Dry during and      _

_ Brown and dark brown silty CLAY _ upon completion   __

__  - Possible Fill __ of drilling           _

_ _ _

__ __ __

_ _ 2-SS 7 2.0 2.9 24 97 _

__ __ __

_ _     _

__ 5__  __

_ _            _

__ Brown and gray silty CLAY (CL) __ 3-SS 7 2.0 2.2 25 92 __

_ _ _

__ __ __

_ _ _

__ __ __

_ _ 4-SS 5 1.0 0.9 19 97    _

__ __ __

_ _ _

__ 10__ __

_ _ _

__ __ 5-SS 5 1.5 1.4 23 96    __

_ _ _

__ Brown and gray silty CLAY (CL) with sand __ __

_ and gravel _ _

__ __ __

_ _ 6-SS 5 1.5 1.5 20 101 _

__ __ __

_ _ _

__ 15__ __

_ _ _

__ __ 7-SS 8 0.3 0.4 21 118 __

_ Brown sandy CLAY (CL) _ _

__ __ __

_ _ _

__ __ __

_ _ _

__ __ __

_ _ _

__ Brown silty CLAY (CL) with sand 20__ __

_ and gravel _ _

__ __ 8-SS 68 4.5+ -- 8 -- __

_ _ _

__ END OF BORING AT 21.5 FEET __ __

_  _

Boring:  
Project No. : 
Date of Boring:  
Field Representative: 

Lines of Demarcation represent an approximate boundary between soil types.  Variations may occur between sampling intervals and 
between boring locations, and the transition may be gradual.  Dashed lines are indicative of potentially erratic or unknown changes, 
such as fill-to-natural soil zone transitions.

B-1
C53137
December 4, 2025
Zach Wilcoxen

SOIL BORING LOG
MET Midwest  Engineering and Testing, Inc.

Project Name: 

Location:             

Crawford Memorial Hospital
Consulting Clinic Addition
1000 North Allen Street
Robinson, Illinois



VISUAL SOIL CLASSIFICATION SAMPLE Qp Qu MC Dd
FT. NO. N (tsf) (tsf) (%) (pcf) REMARKS

_ 8" Concrete _ _

__ __ 1-SS -- -- -- 19 -- Dry during and      _

_ _ upon completion   __

__ __ of drilling           _

_ _ _

__ __ __

_ _ 2-SS 12 1.8 2.1 31 83 _

__ __ __

_ Brown and gray silty CLAY (CL) _     _

__ 5__  __

_ _            _

__ __ 3-SS 8 1.3 1.6 28 89 __

_ _ _

__ __ __

_ _ _

__ __ __

_ Dark gray silty CLAY (CL) _ 4-SS 6 0.5 0.8 33 80    _

__ __ __

_ _ _

__ 10__ __

_ _ _

__ __ 5-SS 5 1.5 1.9 31 88    __

_ _ _

__ Brown and gray silty CLAY (CL) __ __

_ with sand and gravel _ _

__ __ __

_ _ 6-SS 7 0.8 0.9 19 109 _

__ __ __

_ _ _

__ 15__ __

_ _ _

__ __ 7-SS 18 4.3 2.4 9 122 __

_ _ _

__ __ __

_ _ _

__ Brown silty CLAY (CL) with sand __ __

_ and gravel _ _

__ __ __

_ _ _

__ 20__ __

_ _ _

__ __ 8-SS 47 4.5+ 2.0 9 113 __

_ _ _

__ END OF BORING AT 21.5 FEET __ __

_  _

12" Crushed Stone

Brown silty CLAY (CL)

Boring:  
Project No. : 
Date of Boring:  
Field Representative: 

Lines of Demarcation represent an approximate boundary between soil types.  Variations may occur between sampling intervals and 
between boring locations, and the transition may be gradual.  Dashed lines are indicative of potentially erratic or unknown changes, 
such as fill-to-natural soil zone transitions.

B-2
C53137
December 4, 2025
Zach Wilcoxen

SOIL BORING LOG
MET Midwest  Engineering and Testing, Inc.

Project Name:

Location:             

Crawford Memorial Hospital
Consulting Clinic Addition
1000 North Allen Street
Robinson, Illinois



VISUAL SOIL CLASSIFICATION SAMPLE Qp Qu MC Dd
FT. NO. N (tsf) (tsf) (%) (pcf) REMARKS

_ 6" Topsoil _ _

__ __ 1-SS 8 1.8 1.0 14 104 Dry during and      _

_ Dark brown silty CLAY (CL) _ upon completion   __

__ __ of drilling           _

_ _ _

__ __ __

_ _ 2-SS 9 3.5 4.1 22 96 _

__ __ __

_ _     _

__ 5__  __

_ _            _

__ __ 3-SS 7 1.5 1.5 35 88 __

_ _ _

__ __ __

_ Brown and gray silty CLAY (CL) _ _

__ __ __

_ _ 4-SS 8 1.3 1.2 20 106    _

__ __ __

_ _ _

__ 10__ __

_ _ _

__ __ 5-SS 4 0.8 1.0 19 103    __

_ _ _

__ __ __

_ _ _

__ __ __

_ _ 6-SS 5 1.0 1.0 22 95 _

__ __ __

_ _ _

__ 15__ __

_ _ _

__ __ 7-SS 6 1.0 2.2 20 124 __

_ Brown and gray silty CLAY (CL) with sand _ _

__ and gravel __ __

_ _ _

__ __ __

_ _ _

__ __ __

_ _ _

__ Brown silty CLAY (CL) with sand 20__ __

_ and gravel _ _

__ __ 8-SS 51 4.5+ 7.3 9 136 __

_ _ _

__ END OF BORING AT 21.5 FEET __ __

_  _

Boring:  
Project No. : 
Date of Boring:  
Field Representative: 

Lines of Demarcation represent an approximate boundary between soil types.  Variations may occur between sampling intervals and 
between boring locations, and the transition may be gradual.  Dashed lines are indicative of potentially erratic or unknown changes, 
such as fill-to-natural soil zone transitions.

B-3
C53137
December 4, 2025
Zach Wilcoxen

SOIL BORING LOG
MET Midwest  Engineering and Testing, Inc.

Project Name: 

Location:             

Crawford Memorial Hospital
Consulting Clinic Addition
1000 North Allen Street
Robinson, Illinois



VISUAL SOIL CLASSIFICATION SAMPLE Qp Qu MC Dd
FT. NO. N (tsf) (tsf) (%) (pcf) REMARKS

_ 2" Topsoil _ _

__ __ 1-SS 12 2.3 -- 20 -- Dry during and      _

_ Brown silty CLAY (CL) with sand _ upon completion   __

__ and gravel - Fill __ of drilling           _

_ _ _

__ __ __

_ Brown and gray silty CLAY (CL) _ 2-SS 9 3.3 3.2 20 103 _

__ __ __

_ _     _

__ 5__  __

_ _            _

__ Dark gray silty CLAY (CL) __ 3-SS 10 3.5 4.0 19 100 __

_ _ _

__ __ __

_ _ _

__ __ __

_ _ 4-SS 9 1.8 2.0 23 98    _

__ __ __

_ Brown and gray silty CLAY (CL) _ _

__ 10__ __

_ _ _

__ __ 5-SS 5 0.8 1.1 18 113    __

_ _ _

__ __ __

_ _ _

__ __ __

_ _ 6-SS 6 2.5 1.9 17 105 _

__ __ __

_ _ _

__ 15__ __

_ _ _

__ __ 7-SS 12 1.5 1.5 24 95 __

_ Brown silty CLAY (CL) with sand _ _

__ and gravel __ __

_ _ _

__ __ __

_ _ _

__ __ __

_ _ _

__ 20__ __

_ _ _

__ __ 8-SS 46 4.5+ -- 9 -- __

_ _ _

__ END OF BORING AT 21.5 FEET __ __

_  _

Boring:  
Project No. : 
Date of Boring:  
Field Representative: 

Lines of Demarcation represent an approximate boundary between soil types.  Variations may occur between sampling intervals and 
between boring locations, and the transition may be gradual.  Dashed lines are indicative of potentially erratic or unknown changes, 
such as fill-to-natural soil zone transitions.

B-4
C53137
December 4, 2025
Zach Wilcoxen

SOIL BORING LOG
MET Midwest  Engineering and Testing, Inc.

Project Name:

Location:             

Crawford Memorial Hospital
Consulting Clinic Addition
1000 North Allen Street
Robinson, Illinois



VISUAL SOIL CLASSIFICATION SAMPLE Qp Qu MC Dd
FT. NO. N (tsf) (tsf) (%) (pcf) REMARKS

_ 8" Concrete _ _

__ __ 1-SS -- -- -- 13 -- Dry during and      _

_ _ upon completion   __

__ __ of drilling           _

_ _ _

__ __ __

_ _ 2-SS 11 4.5+ 6.2 19 105 _

__ __ __

_ _     _

__ 5__  __

_ _            _

__ __ 3-SS 11 4.5+ -- 13 -- __

_ Brown and gray silty CLAY (CL) _ _

__ __ __

_ _ _

__ __ __

_ _ 4-SS 4 1.0 1.6 27 95    _

__ __ __

_ _ _

__ 10__ __

_ _ _

__ __ 5-SS 5 1.0 1.4 19 105    __

_ _ _

__ __ __

_ _ _

__ __ __

_ Brown and gray silty CLAY (CL) with sand _ 6-SS 5 1.8 2.0 17 128 _

__ and gravel __ __

_ _ _

__ 15__ __

_ _ _

__ __ 7-SS 7 0.3 -- 21 -- __

_ Brown sandy CLAY (CL) _ _

__ __ __

_ _ _

__ __ __

_ _ _

__ __ __

_ _ _

__ Brown silty CLAY (CL) with sand 20__ __

_ and gravel _ _

__ __ 8-SS 51 4.5+ 7.7 7 128 __

_ _ _

__ END OF BORING AT 21.5 FEET __ __

_  _

16" Crushed Stone

Boring:  
Project No. : 
Date of Boring:  
Field Representative: 

Lines of Demarcation represent an approximate boundary between soil types.  Variations may occur between sampling intervals and 
between boring locations, and the transition may be gradual.  Dashed lines are indicative of potentially erratic or unknown changes, 
such as fill-to-natural soil zone transitions.

B-5
C53137
December 5, 2025
Zach Wilcoxen

SOIL BORING LOG
MET Midwest  Engineering and Testing, Inc.

Project Name: 

Location:             

Crawford Memorial Hospital
Consulting Clinic Addition
1000 North Allen Street
Robinson, Illinois



VISUAL SOIL CLASSIFICATION SAMPLE Qp Qu MC Dd
FT. NO. N (tsf) (tsf) (%) (pcf) REMARKS

_ 4" Topsoil _ _

__ __ 1-SS 4 2.5 -- 25 --     _

_ _   __

__ __       _

_ _ _

__ __ __

_ Brown silty CLAY (CL) _ 2-SS 6 2.0 -- 24 -- _

__ __ __

_ _     _

__ 5__  __

_ _            _

__ __ 3-SS 2 0.5 -- 36 -- __

_ _ _

__ __ __

_ _ _
__ __ __
_ Brown coarse SAND (SP) with gravel _ 4-SS 10 -- -- 11 -- Drilling: 7.5 ft.   _

__ __ __

_ _ _

__ 10__ __

_ _ _

__ __ 5-SS 5 0.5 1.5 20 100    __

_ _ _

__ Brown and gray silty CLAY (CL) __ __

_ _ _

__ __ __

_ _ 6-SS 4 0.3 0.6 24 119 _

__ __ __

_ _ _

__ 15__ __

_ _ _

__ __ 7-SS 8 0.3 0.8 20 124 __

_ Brown sandy CLAY (CL) _ _

__ __ __

_ _ _

__ __ __

_ _ _

__ __ __

_ _ _

__ Brown silty CLAY (CL) with sand 20__ __

_ and gravel _ _

__ __ 8-SS 46 4.5+ 3.0 8 126 __

_ _ _

__ END OF BORING AT 21.5 FEET __ __

_  _

Boring:  
Project No. : 
Date of Boring:  
Field Representative: 

Lines of Demarcation represent an approximate boundary between soil types.  Variations may occur between sampling intervals and 
between boring locations, and the transition may be gradual.  Dashed lines are indicative of potentially erratic or unknown changes, 
such as fill-to-natural soil zone transitions.

B-6
C53137
December 5, 2025
Zach Wilcoxen

SOIL BORING LOG
MET Midwest  Engineering and Testing, Inc.

Project Name: 

Location:             

Crawford Memorial Hospital
Consulting Clinic Addition
1000 North Allen Street
Robinson, Illinois



VISUAL SOIL CLASSIFICATION SAMPLE Qp Qu MC Dd
FT. NO. N (tsf) (tsf) (%) (pcf) REMARKS

_ 8" Concrete _ _

__ __ 1-SS -- -- -- 7 -- Dry during and      _

_ _ upon completion   __

__ __ of drilling           _

_ _ _

__ __ __

_ _ 2-SS 12 -- -- 9 -- _

__ __ __

_ Brown and gray coarse SAND (SP) _     _

__  - Possible Fill 5__  __

_ _            _

__ __ 3-SS 6 -- -- 13 -- __

_ _ _

__ __ __

_ _ _

__ __ __

_ Brown and gray silty CLAY (CL) _ 4-SS 6 1.8 2.6 27 97    _

__ __ __

_ _ _

__ 10__ __

_ _ _

__ __ 5-SS 10 2.3 2.2 27 89    __

_ _ _

__ Brown and gray silty CLAY (CL) with sand __ __

_ and gravel _ _

__ __ __

_ _ 6-SS 8 1.5 1.7 27 98 _

__ __ __

_ _ _

__ 15__ __

_ _ _

__ __ 7-SS 3 2.0 1.7 16 106 __

_ _ _

__ __ __

_ _ _

__ Brown and gray silty CLAY (CL) with sand __ __

_ _ _

__ __ __

_ _ _

__ 20__ __

_ _ _

__ __ 8-SS 22 1.8 1.7 18 97 __

_ _ _

__ END OF BORING AT 21.5 FEET __ __

_  _

16" Crushed Stone

Boring:  
Project No. : 
Date of Boring:  
Field Representative: 

Lines of Demarcation represent an approximate boundary between soil types.  Variations may occur between sampling intervals and 
between boring locations, and the transition may be gradual.  Dashed lines are indicative of potentially erratic or unknown changes, 
such as fill-to-natural soil zone transitions.

B-7
C53137
December 5, 2025
Zach Wilcoxen

SOIL BORING LOG
MET Midwest  Engineering and Testing, Inc.

Project Name: 

Location:             

Crawford Memorial Hospital
Consulting Clinic Addition
1000 North Allen Street
Robinson, Illinois



VISUAL SOIL CLASSIFICATION SAMPLE Qp Qu MC Dd
FT. NO. N (tsf) (tsf) (%) (pcf) REMARKS

_ _ _

_ _ Dry during and      _

_ _ upon completion   __

_ _ of drilling            _

_ _ _

__ 1__ 1-SS 5 1.5 1.8 27 87 __

_ _     _

_ Brown silty CLAY (CL) _  _

_ _      _

_ _ _

_ _ _

__ 2__ __

_ _ _

_ _ _

_ _ _

_ _ _

_ _ _

__ 3__ __

_ _ _

_ _ 2-SS 8 2.0 3.0 28 89 _

_ _ _

_ _ _

_ _ _

__ 4__ __

_ _ _

_ Brown and gray silty CLAY (CL) _ _

_ _ _

_ _ _

_ _ _

__ 5__ __

_ _ _

_ _ _

_ _ _

_ _ _

_ _ 3-SS 6 2.0 1.6 22 93 _

__ 6__ __

_ _ _

_ _ _

_ _ _

_ _ _

_ END OF BORING @ 6.5 FEET _ _

__ 7__ __

_ _ _

_ _ _

_  

4" Topsoil

SOIL BORING LOG
MET Midwest  Engineering and Testing, Inc.

Project  Name:

Location:             

Boring:  
Project No. : 
Date of Boring:  
Field Representative: 

Lines of Demarcation represent an approximate boundary between soil types.  Variations may occur between sampling intervals and between 
boring locations, and the transition may be gradual.  Dashed lines are indicative of potentially erratic or unknown changes, such as fill-to-natural soil 
zone transitions.

Crawford Memorial Hospital
Consulting Clinic Addition
1000 North Allen Street
Robinson, Illinois

B-8
C53137
December 5, 2025
Zach Wilcoxen



VISUAL SOIL CLASSIFICATION SAMPLE Qp Qu MC Dd
FT. NO. N (tsf) (tsf) (%) (pcf) REMARKS

_ _ _

_ _ Dry during and      _

_ _ upon completion   __

_ _ of drilling            _

_ _ _

__ 1__ 1-SS 10 3.8 3.6 22 92 __

_ _     _

_ _  _

_ _      _

_ _ _

_ _ _

__ 2__ __

_ Brown silty CLAY (CL) _ _

_ _ _

_ _ _

_ _ _

_ _ _

__ 3__ __

_ _ _

_ _ 2-SS 15 1.8 -- 25 -- _

_ _ _

_ _ _

_ _ _

__ 4__ __

_ _ _

_ _ _

_ _ _

_ _ _

_ _ _

__ 5__ __

_ _ _

_ _ _

_ Brown and gray silty CLAY (CL) _ _

_ _ _

_ _ 3-SS 8 3.0 3.4 21 97 _

__ 6__ __

_ _ _

_ _ _

_ _ _

_ _ _

_ END OF BORING @ 6.5 FEET _ _

__ 7__ __

_ _ _

_ _ _

_  

4" Topsoil

SOIL BORING LOG
MET Midwest  Engineering and Testing, Inc.

Project  Name:

Location:             

Boring:  
Project No. : 
Date of Boring:  
Field Representative: 

Lines of Demarcation represent an approximate boundary between soil types.  Variations may occur between sampling intervals and between 
boring locations, and the transition may be gradual.  Dashed lines are indicative of potentially erratic or unknown changes, such as fill-to-natural soil 
zone transitions.

Crawford Memorial Hospital
Consulting Clinic Addition
1000 North Allen Street
Robinson, Illinois

B-9
C53137
December 5, 2025
Zach Wilcoxen



VISUAL SOIL CLASSIFICATION SAMPLE Qp Qu MC Dd
FT. NO. N (tsf) (tsf) (%) (pcf) REMARKS

_ _ _

_ _ Dry during and      _

_ _ upon completion   __

_ _ of drilling            _

_ _ _

__ 1__ 1-SS 10 3.3 -- 17 -- __

_ _     _

_ _  _

_ _      _

_ _ _

_ _ _

__ 2__ __

_ Brown silty CLAY (CL) _ _

_ _ _

_ _ _

_ _ _

_ _ _

__ 3__ __

_ _ _

_ _ 2-SS 8 2.0 -- 20 -- _

_ _ _

_ _ _

_ _ _

__ 4__ __

_ _ _

_ _ _

_ _ _

_ _ _

_ _ _

__ 5__ __

_ _ _

_ _ _

_ Brown and gray silty CLAY (CL) _ _

_ _ _

_ _ 3-SS 14 3.0 4.6 21 97 _

__ 6__ __

_ _ _

_ _ _

_ _ _

_ _ _

_ END OF BORING @ 6.5 FEET _ _

__ 7__ __

_ _ _

_ _ _

_  

6" Topsoil

SOIL BORING LOG
MET Midwest  Engineering and Testing, Inc.

Project  Name:

Location:             

Boring:  
Project No. : 
Date of Boring:  
Field Representative: 

Lines of Demarcation represent an approximate boundary between soil types.  Variations may occur between sampling intervals and between 
boring locations, and the transition may be gradual.  Dashed lines are indicative of potentially erratic or unknown changes, such as fill-to-natural soil 
zone transitions.

Crawford Memorial Hospital
Consulting Clinic Addition
1000 North Allen Street
Robinson, Illinois

B-10
C53137
December 5, 2025
Zach Wilcoxen



VISUAL SOIL CLASSIFICATION SAMPLE Qp Qu MC Dd
FT. NO. N (tsf) (tsf) (%) (pcf) REMARKS

_ _ _

_ _ Dry during and      _

_ _ upon completion   __

_ _ of drilling            _

_ _ _

__ 1__ 1-SS 7 2.3 -- 22 -- __

_ Brown silty CLAY (CL) _     _

_ _  _

_ _      _

_ _ _

_ _ _

__ 2__ __

_ _ _

_ _ _

_ _ _

_ _ _

_ _ _

__ 3__ __

_ _ _

_ _ 2-SS 7 -- -- 13 -- _

_ Brown coarse SAND (SP) _ _

_ _ _

_ _ _

__ 4__ __

_ _ _

_ _ _

_ _ _

_ _ _

_ _ _

__ 5__ __

_ _ _

_ _ _

_ Brown and gray silty CLAY (CL) _ _

_ _ _

_ _ 3-SS 0 1.3 2.0 23 100 _

__ 6__ __

_ _ _

_ _ _

_ _ _

_ _ _

_ END OF BORING @ 6.5 FEET _ _

__ 7__ __

_ _ _

_ _ _

_  

4" Topsoil

SOIL BORING LOG
MET Midwest  Engineering and Testing, Inc.

Project  Name:

Location:             

Boring:  
Project No. : 
Date of Boring:  
Field Representative: 

Lines of Demarcation represent an approximate boundary between soil types.  Variations may occur between sampling intervals and between 
boring locations, and the transition may be gradual.  Dashed lines are indicative of potentially erratic or unknown changes, such as fill-to-natural soil 
zone transitions.

Crawford Memorial Hospital
Consulting Clinic Addition
1000 North Allen Street
Robinson, Illinois

B-11
C53137
December 5, 2025
Zach Wilcoxen



VISUAL SOIL CLASSIFICATION SAMPLE Qp Qu MC Dd
FT. NO. N (tsf) (tsf) (%) (pcf) REMARKS

_ _ _

_ _ Dry during and      _

_ _ upon completion   __

_ _ of drilling            _

_ _ _

__ 1__ 1-SS 8 2.3 1.6 23 89 __

_ _     _

_ Brown silty CLAY (CL) _  _

_ _      _

_ _ _

_ _ _

__ 2__ __

_ _ _

_ _ _

_ _ _

_ _ _

_ _ _

__ 3__ __

_ _ _

_ _ 2-SS 7 2.0 2.3 29 87 _

_ _ _

_ _ _

_ _ _

__ 4__ __

_ _ _

_ Brown and gray silty CLAY (CL) _ _

_ _ _

_ _ _

_ _ _

__ 5__ __

_ _ _

_ _ _

_ _ _

_ _ _

_ _ 3-SS 7 2.0 2.1 23 89 _

__ 6__ __

_ _ _

_ _ _

_ _ _

_ _ _

_ END OF BORING @ 6.5 FEET _ _

__ 7__ __

_ _ _

_ _ _

_  

6" Topsoil

SOIL BORING LOG
MET Midwest  Engineering and Testing, Inc.

Project  Name:

Location:             

Boring:  
Project No. : 
Date of Boring:  
Field Representative: 

Lines of Demarcation represent an approximate boundary between soil types.  Variations may occur between sampling intervals and between 
boring locations, and the transition may be gradual.  Dashed lines are indicative of potentially erratic or unknown changes, such as fill-to-natural soil 
zone transitions.

Crawford Memorial Hospital
Consulting Clinic Addition
1000 North Allen Street
Robinson, Illinois

B-12
C53137
December 5, 2025
Zach Wilcoxen



 
 

GENERAL NOTES 
 
SAMPLE IDENTIFICATION  
 

Visual soil classifications are made in general accordance with the Unified Soil Classification System  
on the basis of textural and particle size categorization, and various soil behavior characteristics.   
Visual classifications should be substantiated by appropriate laboratory testing when a more exact soil 
identification is required to satisfy specific project applications criteria. 

 
PARTICLE SIZE  + 

 
Boulders:      8 inches  

 
Coarse Sand:   2 mm to 4 mm  

 
Silt:     0.005 mm to 0.074 mm 

Cobbles:       3 to 8 inches Medium Sand:  0.42 mm to 2 mm Clay: - 0.005 mm  
Gravel:         5  mm to 3 inches 
 

Fine Sand:        0.074 to 0.42 mm  

 
DRILLING & SAMPLING SYMBOLS  
 
 SS:  Split-spoon, 2” O.D. by 1 3/8” I.D. 
 ST:  Shelby Tube, 2” O.D. or 3” O.D., as noted in test               RB:   Roller Bit  
 AU:  Auger Sample       WS:   Wash Sample 
 DB:  Diamond Bit       BS:   Bag Sample  
       CB:  Carbide Bit       HA:   Hand Auger  
 
SOIL PROPERTY SYMBOLS  
 
 N:    Standard penetration count, indicating number of blows of a 140 lb. Hammer with  
  a 30-inch drop, required to advance a split-spoon sampler one (1) foot.  
 Qu:  Unconfined compressive strength, tons per square foot (tsf).   
 Qp:  Calibrated hand penetrometer resistance, tsf. 
 MC: Moisture Content, %  
 LL:  Liquid Limit  PL:  Plastic Limit  PI:  Plasticity Index    
 Dd:  Dry density, pounds per cubic foot (pcf). 
 PID Photoionization Detector (Hnu meter) volatile vapor level, ppm  

  
SOIL  RELATIVE DENSITY AND CONSISTENCY CLASSIFICATION  
 

NON-COHESIVE SOILS COHESIVE SOILS 
Classifier  N-Value Range Classifier  Qu Range (tsf) N-Value Range  
very loose         0 – 3 very soft       0 – 0.25         0 – 2 
loose        3 – 7 soft       0.25 – 0.5         2 – 5 
medium dense        7 – 15 medium stiff       0.5 – 1.0         5 – 10 
dense      15 – 38 stiff       1.0 – 2.0       10 – 14 
very  dense       38 + very stiff 

hard 
      2.0 – 4.0 
      4.0 + 

      14 – 32 
      32 + 

 
GROUNDWATER 

 
Approximate Groundwater level at time noted on soil boring log, measured in open bore 
hole unless otherwise noted.  Groundwater levels often vary with time, and are affected 
by soil permeability characteristics, weather conditions, and lateral drainage conditions.   
   
 
 
 

 

 



 

 

 

UNIFIED SOIL CLASSIFICATION 
 
                    MAJOR DIVISIONS 

 
 SYMBOL 

 
TYPICAL DESCRIPTION 
 

GW 
 

Well-graded gravels and  
gravel-sand mixtures  

 
Clean 

Gravels 
 GP 

 
Poorly-graded gravels and  
gravel-sand mixtures  

GM 
 

Silty gravels and gravel-sand- 
silt mixtures  

 
 
 
 
 Gravel and 

Gravelly 
Soils 

 
Gravels 

with Fines GC 
 

Clayey gravels and gravel-sand- 
clay mixtures  

SW 
 

Well-graded sands and gravelly 
sands 

 
Clean 
Sands 

 SP 
 

Poorly-graded sands and gravelly 
sands 

SM 
 

Silty sands and sand-silt  
mixtures 

 
 
 
 
 
 
 
 

COARSE 
GRAINED 

SOILS  
 
 
 

Sand and 
Sandy 
Soils 

 
Sands 

with Fines SC 
 

Clayey sands and sand-clay  
mixtures 

ML 
 

Inorganic silts or clayey silts of 
slight plasticity 

CL 
 

Inorganic clays of low to medium 
plasticity 

 
 
 

Silts and Clays of 
Low Plasticity 

OL 
 

Organic silts and organic silty  
clays of low plasticity 

MH 
 

Inorganic silts of high plasticity 

CH 
 

Inorganic clays of medium to 
high plasticity 

 
 
 
 
 
 

FINE 
GRAINED 

SOILS 
 
  
 

Silts and Clays of 
High Plasticity 

OH 
 

Organic clays of medium to high 
plasticity 

 
Highly Organic Soils  

 

 
PT 

 
Peat, humus and swamp soils  
with high organic contents 
 

Note:  Dual symbols are used to indicate borderline classifications.  
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Procurement Forms and 

Supplements  
 00 4000 - 1 

SECTION 00 4000 - PROCUREMENT FORMS AND SUPPLEMENTS 

PART 1  GENERAL 

1.1. CONTRACTOR IS RESPONSIBLE FOR OBTAINING A VALID LICENSE TO USE ALL COPYRIGHTED DOCUMENTS 

SPECIFIED BUT NOT INCLUDED IN THE PROJECT MANUAL. 

1.2. FORMS 

A. Use the following forms for the specified purposes unless otherwise indicated elsewhere in the 

procurement requirements. 

B. Instructions to Bidders: Section 002100 - Instructions to Bidders 

C. Substitution Request Form (During Procurement):  CSI Form 1.5C - Substitution Request (During 

Bidding/Negotiating Stage). 

D. Bid Form: Section 00 4100 - Bid Form and associated Attachments. 

E. Procurement Form Supplements: 

1. Bid Security Form:  AIA A310. 

2. Substitution Request Form (for substitutions requested with bid):  CSI/CSC Form 1.5C - 

Substitution Request (During the Bidding/Negotiating Stage). 

3. Proposed Schedule of Values Form:  AIA G703. 

1.3. REFERENCE STANDARDS 

A. AIA A305 - Contractor's Qualification Statement; 1986. 

B. AIA A310 - Bid Bond; 2010. 

C. AIA G703 - Continuation Sheet; 1992. 

D. CSI/CSC Form 1.5C - Substitution Request (During the Bidding/Negotiating Stage); Current Edition. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION - NOT USED 

END OF SECTION  00 4000 
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SECTION 00 4100 - BID FORM 

THE PROJECT AND THE PARTIES 

1.1. TO: 

A. Crawford Memorial Hosptial (Owner) 

1. 1000 North Allen Street, Robinson, IL, 62454 

1.2. FOR: 

A. Project:  CMH Consulting Clinic Expansion 

1000 North. Allen Street 

Robinson, Illinois 62454 

1.3. DATE: ______________ (BIDDER TO ENTER DATE) 

1.4. SUBMITTED BY:  (BIDDER TO ENTER NAME AND ADDRESS) 

A. Bidder's Full Name _________________________ 

1. Address _________________________ 

2. City, State, Zip_________________________ 

1.5. OFFER 

A. The Undersigned, having received and examined the Bidding Documents titled, "Consulting Clinic 

Expansion" dated 03-25-2026, and having visited the site and examined the conditions affecting the 

Work, we hereby proposes and agrees to furnish all labor, materials, equipment, appliances and 

services, and to perform operations necessary to complete the Work as required by said Bidding 

Documents, for the Work identified below. 

B. Base Bid: _________________________________________________________ 

_________________________________________________________  dollars 

($______________________), in lawful money of the United States of America. 

C. Alternate No. 1 Bid: __________________________________________________ 

_________________________________________________________  dollars 

($______________________), in lawful money of the United States of America. 

1.6. ACKNOWLEDGEMENTS 

A. The Undersigned acknowledges the following: 

1. Receipt of complete set of bidding documents and understands the meaning of their content 

and shall willingly comply with the guidelines set forth in those documents. 

2. Receipt of Addenda numbers __________________________________. 

3. Bid Guarantee/Bond executed by the Bidder, equal to five  percent of bid amount, is attached to 

completed bid form. 

4. Non-Collusion Affidavit (attachment A) is completed and attached to completed bid form. 

5. Bidder's Qualifications (attachment B) is completed and attached to completed bid form. 

6. Certification of compliance with Sexual Harassment Policy (attachment C) is completed and 

attached to completed bid form. 

7. Drug Free Workplace Certification (attachment D) is completed and attached to completed bid 

form. 

8. Certification of compliance with Prevailing Wage Rates (attachment E) is completed and 

attached to completed bid form. 

9. Costs and premiums for all associated bonds Performance Bond and Payment Bond, insurance, 

all permits and fees are included in the bid amount. 
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10. Bids for Base Bid will be held good for a period of sixty (60) calendar and Alternates will be held 

good for a period of sixty (60)  days subsequent to the opening of Bids. 

11. The undersigned agrees to comply with Owner’s and building leaser’s policies: 
a. Comply with the Illinois Drug Free Workplace Act, 

b. Comply with the Illinois Prevailing Wage Act, 820 IL CS 130/1 et seq. and use Wage 

Determination as determined by the Illinois Department of Labor, Conciliation, and 

Mediation Division, 

c. Comply with Public Works Employment Discrimination Act (775 ILCS 10/001 and 775 ILCS 

5/2-105(A), (1), (2), (3), (4)). 

1.7. CONTRACT TIME 

A. If the Undersigned receives written notification of acceptance of this Proposal within fifteen (15) days 

after the Bid Opening Date he agrees to execute a Contract for the Work described in the Bidding 

Documents for the compensation identified in the Bidding Documents for the compensation identified 

in this proposal and to guarantee substantial completion of the Work no later than March 31, 2027. 

1.8. BID FORM SIGNATURE(S) 

A. The Corporate Seal of 

B. ____________________________________________ 

C. was hereunto affixed in the presence of: 

D. ____________________________________________ 

E. (Authorized signing officer, Title) 

F. (Seal)  

G. ____________________________________________ 

H. (Authorized signing officer, Title) 

END OF BID FORM 
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BID FORM ATTACHMENT B - BIDDERS 

QUALIFICATION  
 00 4105.06 - 1 

SECTION 00 4105.06 - BID FORM ATTACHMENT B - BIDDERS QUALIFICATION 

(COMPLETE AND SUBMIT WITH BID) 

1.1. HOW MANY YEARS HAS YOUR ORGANIZATION BEEN IN BUSINESS UNDER ITS PRESENT BUSINESS NAME? 

_______________________________________________________________________________________ 

1.2. WHAT TYPE OF ORGANIZATION IS YOUR COMPANY (I.E. CORPORATION, PARTNERSHIP, INDIVIDUALLY 

OWNED)? 

_______________________________________________________________________________________ 

1.3. ON SEPARATE SHEET, DESCRIBE BIDDER'S EXPERIENCE RECORD IN CONSTRUCTING THE TYPE OF ADDITIONS 

AND RENOVATIONS EMBRACED IN THIS CONTRACT. 

1.4. ON SEPARATE SHEET, DESCRIBE BIDDER'S ORGANIZATION 

AND  EQUIPMENT  AVAILABLE  FOR  THE  WORK  INVOLVED IN THIS CONTRACT. 

1.5. SUPPLEMENTARY INFORMATION: PROVIDE INFORMATION ON 5 MOST RECENT PROJECTS OF SIMILAR 

BUDGET AND SCOPE INCLUDING THE FOLLOWING: 

A. Project 1: 

____________________________________________________________________________ 

1. Project Name 

____________________________________________________________________ 

2. Project Completion 

Date____________________________________________________________ 

3. Contract amount at award 

__________________________________________________________ 

4. Total Change Order amount 

_________________________________________________________ 

5. Owner Contact Information 

_________________________________________________________ 

B. Project 2: 

____________________________________________________________________________ 

1. Project Name 

____________________________________________________________________ 

2. Project Completion 

Date____________________________________________________________ 

3. Contract amount at award 

__________________________________________________________ 

4. Total Change Order amount 

_________________________________________________________ 

5. Owner Contact Information 

_________________________________________________________ 

C. Project 3: 

____________________________________________________________________________ 

1. Project Name 

____________________________________________________________________ 

2. Project Completion 

Date____________________________________________________________ 
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3. Contract amount at award 

__________________________________________________________ 

4. Total Change Order amount 

_________________________________________________________ 

5. Owner Contact Information 

_________________________________________________________ 

D. Project 4: 

____________________________________________________________________________ 

1. Project Name 

____________________________________________________________________ 

2. Project Completion 

Date____________________________________________________________ 

3. Contract amount at award 

__________________________________________________________ 

4. Total Change Order amount 

_________________________________________________________ 

5. Owner Contact Information 

_________________________________________________________ 

E. Project 5: 

____________________________________________________________________________ 

1. Project Name 

____________________________________________________________________ 

2. Project Completion 

Date____________________________________________________________ 

3. Contract amount at award 

__________________________________________________________ 

4. Total Change Order amount 

_________________________________________________________ 

5. Owner Contact Information 

_________________________________________________________ 

1.6. SIGNATURE  ___________________________________ 

END OF SECTION  00 4105.06 
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SECTION 00 4105.22 - BID FORM ATTACHMENT C 

CERTIFICATE OF COMPLIANCE WITH SEXUAL HARASSMENT PREVENTION POLICY 

(COMPLETE AND SUBMIT WITH BID) 

STATE OF ____________________) 

COUNTY OF ____________________) 

_________________________________________________________ being duly sworn, says that 

he/she is 

_______________________________________________ OF 

___________________________________, 

(Sole owner, member of firm, corporate official)  (Individual, firm or corporate name) 

Certification:  The Undersigned Bidder certifies that this company is in compliance with the Owner's 

Sexual Harassment Prevention Policy. 

Signature ________________________________________________________ 

Subscribed and sword to me this ____ DAY OF ______________ A.D. ______. 

_______________________________ (seal)      

 Notary Public 

END OF SECTION  00 4105.22 
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SECTION 00 4105.33 - BID FORM ATTACHMENT D 

DRUG FREE WORKPLACE CERTIFICATION 

(COMPLETE AND SUBMIT WITH BID) 

STATE OF ____________________) 

COUNTY OF ____________________) 

_________________________________________________________ being duly sworn, says that 

he/she is 

_______________________________________________ OF 

___________________________________, 

Certification:  The Undersigned Bidder certifies that his company is in compliance with Drug Free 

Workplace requirements in the State of Illinois. 

Signature ________________________________________________________ 

Subscribed and sword to me this ____ DAY OF ______________ A.D. ______. 

_______________________________ (seal)      

 Notary Public 

END OF SECTION  00 4105.33 
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SECTION 00 4105.44 - BID FORM ATTACHMENT E 

CERTIFICATION OF PREVAILING WAGE RATES 

(COMPLETE AND SUBMIT WITH BID) 

STATE OF ____________________) 

COUNTY OF ____________________) 

_________________________________________________________ being duly sworn, says that 

he/she is 

_______________________________________________ OF 

___________________________________, 

(Sole owner, member of firm, corporate official)  (Individual, firm or corporate name) 

Certification:  The Undersigned Bidder certifies that his bid complies with Prevailing Wage Rate 

requirements for Crawford County, Illinois. 

Signature ________________________________________________________ 

Subscribed and sword to me this ____ DAY OF ______________ A.D. ______. 

_______________________________ (seal)      

 Notary Public 

END OF SECTION  00 4105.44 
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SECTION 00 4105 - BID FORM ATTACHMENT A - NON-COLLUSION AFFIDAVIT 

(COMPLETE AND SUBMIT WITH BID) 

STATE OF ____________________) 

       

COUNTY OF ____________________) 

_________________________________________________________ BEING DULY SWORN, SAYS THAT 

HE/SHE IS 

_______________________________________________ OF ___________________________________, 

(SOLE OWNER, MEMBER OF FIRM, CORPORATE OFFICIAL)  (INDIVIDUAL, FIRM OR CORPORATE 

NAME) 

WHICH HAS BY THE ENACTMENT OF THIS DOCUMENT AFFIRMED THAT HE/SHE, IN THE PREPARATION OF 

THE BID ESTIMATES, HAS NOT ENTERED INTO ANY VERBAL AND/OR WRITTEN AGREEMENT WITH ANY OF 

THE OTHER BIDDERS OR THEIR AGENTS FOR THE SPECIFIC PURPOSE OF FIXING BID ESTIMATES TO BENEFIT 

HIM/HER-SELF OR THE FIRM HE/SHE REPRESENTS. 

CERTIFICATION:  THE UNDERSIGNED BIDDER CERTIFIES THAT IT HAS NOT BEEN CONVICTED OF BRIBERY OR 

ATTEMPTING TO BRIBE AN OFFICER OR EMPLOYEE OF THE STATE OF ILLINOIS, OR ANY UNIT OF 

GOVERNMENT IN THE STATE OF ILLINOIS, NOR HAS THE BIDDER MADE AN ADMISSION OF GUILT OF SUCH 

CONDUCT WHICH IS A MATTER OF RECORD, NOR HAS AN OFFICIAL, AGENT, OR EMPLOYEE OF THE BIDDER 

COMMITTED BRIBERY OR ATTEMPTED BRIBERY ON BEHALF OF THE BIDDER AND PURSUANT TO THE 

DIRECTION OR AUTHORIZATION OF A RESPONSIBLE OFFICIAL OF THE BIDDER.  THE UNDERSIGNED BIDDER 

FURTHER CERTIFIES THAT IT IS NOT BARRED FROM BIDDING ON THIS CONTRACT AS A RESULT OF A 

CONVICTION FOR THE VIOLATION OF STATE LAWS PROHIBITING BID-RIGGING OR BID-ROTATING. 

SIGNATURE ________________________________________________________ 

SUBSCRIBED AND SWORD TO ME THIS ____ DAY OF ______________ A.D. ______. 

     _______________________________ (seal)   

    Notary Public      

END OF SECTION  00 4105 
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SECTION 00 4336 - PROPOSED SUBCONTRACTORS FORM 

PARTICULARS 

1.1. HEREWITH IS THE LIST OF SUBCONTRACTORS REFERENCED IN THE BID SUBMITTED BY: 

1.2. (BIDDER) ____________________________________ 

1.3. TO (OWNER ):  CRAWFORD MEMORIAL HOSPTIAL 

1.4. DATED ___________________ AND WHICH IS AN INTEGRAL PART OF THE BID FORM. 

1.5. THE FOLLOWING WORK WILL BE PERFORMED (OR PROVIDED) BY SUBCONTRACTORS AND COORDINATED BY 

US: 

LIST OF SUBCONTRACTORS 

WORK SUBJECT SUBCONTRACTOR NAME 

A. Concrete            _______________________________________________________________ 

 

B. Masonry            _______________________________________________________________ 

 

C. Roofing              _______________________________________________________________ 

 

D. Fire Protection _______________________________________________________________ 

 

E. Plumbing           _______________________________________________________________ 

 

F. HVAC                  _______________________________________________________________ 

 

G. Electrical            _______________________________________________________________ 

 

H.   _______________________________________________________________ 

 

I.   _______________________________________________________________ 

 

J.   _______________________________________________________________ 

 

END OF SECTION  00 4336 
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SECTION 00 5000 - CONTRACTING FORMS AND SUPPLEMENTS 

PART 1  GENERAL 

1.1. AGREEMENT AND CONDITIONS OF THE CONTRACT 

A. The Agreement is based on AIA A101-2017. 

B. The General Conditions are based on AIA A201-2017 as modified under Section 00 7300 - 

Supplementary Conditions. 

1.2. FORMS 

A. Use the following forms for the specified purposes unless otherwise indicated elsewhere in  Contract 

Documents. 

B. Bond Forms: 

1. Bid Bond Form:  AIA A310. 

2. Performance and Payment Bond Form:  AIA A312. 

C. Post-Award Certificates and Other Forms: 

1. Certificate of Insurance Form:  ACORD Certificate of Insurance 25. 

2. Application for Payment Forms:  AIA G702 with AIA G703 (for Contractors). 

3. Consent of Surety to Reduction of Retainage Form:  G707A. 

D. Clarification and Modification Forms: 

1. Architect's Supplemental Instructions Form:  AIA G710. 

2. Construction Change Directive Form:  AIA G714. 

3. Change Order Form:  AIA G701. 

E. Closeout Forms: 

1. Certificate of Substantial Completion Form:  AIA G704. 

1.3. REFERENCE STANDARDS 

A. AIA A101-2017 - Standard Form of Agreement Between Owner and Contractor where the basis of 

Payment is a Stipulated Sum; 2017. 

B. AIA A201 - General Conditions of the Contract for Construction; 2017. 

C. AIA A310 - Bid Bond; 2010. 

D. AIA A312 - Performance Bond and Payment Bond; 2010. 

E. AIA G701 - Change Order; 2001. 

F. AIA G702 - Application and Certificate for Payment; 1992. 

G. AIA G703 - Continuation Sheet; 1992. 

H. AIA G704 - Certificate of Substantial Completion; 2000. 

I. AIA G710 - Architect's Supplemental Instructions; 1992. 

J. AIA G714 - Construction Change Directive; 2007. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION - NOT USED 

END OF SECTION  00 5000 
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SECTION 00 7200 - GENERAL CONDITIONS 

FORM OF GENERAL CONDITIONS 

1.1. THE GENERAL CONDITIONS APPLICABLE TO THIS CONTRACT ARE AIA A201-2017, COPY NOT INCLUDED WITH 

THIS MANUAL BUT AVAILABLE UPON REQUEST. 

RELATED REQUIREMENTS 

2.1. SECTION 00 5000 - CONTRACTING FORMS AND SUPPLEMENTS. 

2.2. SECTION 00 7300 - SUPPLEMENTARY CONDITIONS. 

SUPPLEMENTARY CONDITIONS 

3.1. REFER TO DOCUMENT 00 7300 - SUPPLEMENTARY CONDITIONS FOR AMMENDMENTS TO THESE GENERAL 

CONDITIONS. 

END OF SECTION  00 7200 
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SECTION 00 7300 - SUPPLEMENTARY CONDITIONS 

PART 1  GENERAL 

1.1. SUMMARY 

A. These Supplementary Conditions amend and supplement the General Conditions defined in 

Document 00 7200 - General Conditions and other provisions of Contract Documents as indicated 

below.  Provisions that are not so amended or supplemented remain in full force and effect. 

B. The terms used in these Supplementary Conditions that are defined in the General Conditions have 

the meanings assigned to them in the General Conditions. 

1.2. MODIFICATIONS TO GENERAL CONDITIONS 

A. ARTICLE 2: OWNER 

1. Add new Paragraph 2.6 Waivers 

The Owner's waiver of any breach or failure to enforce any of the terms, conditions and 

specifications of the invitation to bidder, shall not in any way affect, limit or waive the 

Owner's right thereafter to enforce and compel strict compliance with every term, 

condition and specification thereof. 

B. ARTICLE 3: CONTRACTOR 

1. 3.4 Labor and Materials 

a. ADD the following to Paragraph 3.4.1: 

3.4.1  “…Should the Contract Documents require work to be performed after regular 
working hours or should the Contractor elect to perform work after regular working 

hours, the additional cost of such work shall be borne by the Contractor” 

b. Add the following Subparagraph 3.4.2.1  to  Paragraph 3.4.2: 

“3.4.2.1  After Contract has been executed, Owner and Architect will consider formal 

requests for the substitution of products in place of those specified only under the 

conditions set forth in the General Requirements (Division 01 of the Specifications). 

By making requests for substitutions based on Subparagraph 3.4.3 above, Contractor: 

.1 represents that Contractor has personally investigated the proposed substitute 

product and determined that it is equal or superior in all respects to that specified; 

.2 represents that Contractor will provide the same warranty for the substitution 

that Contractor would for that specified; 

.3 certifies that the cost data presented is complete and includes all related costs 

under this Contract except Architect's redesign costs, and waives all claims for 

additional costs related to the substitution which subsequently become apparent; 

and 

.4 will coordinate the installation of the accepted substitute, making such changes 

as may be required for the Work to be complete in all respects.” 

2.  3.5 Warranty 

a. Add the following Paragraph 3.5.3: 

"3.5.3  Contractor makes the following warranties to the Owner that he will, 

at the date of delivery, have good title to any and all goods supplied in the project and 

said goods will be free and clear of any and all liens and encumbrances. 

 .1 Contractor shall, at his sole cost and expense, promptly repair or replace to the 

Owner's satisfaction all damaged or defective goods/services received for a period of one 
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(1) year from date of delivery or date of installation, unless the Project Bid Specifications 

require a greater warranty period." 

3. 3.6 Taxes 

a. Add  the following Paragraph 3.6.1: 

“3.6.1  Owner is a tax exempt organization and Contractor will be permitted to use 

Owner's tax exempt number for this project for all materials physically incorporated into 

the project, that become property of Owner. 

Items which do not become property of Owner and are not incorporated into real estate 

are taxable.  (Example: fuel oil for machinery, construction stakes, temporary fencing, 

etc.) 

Refer any questions about taxability of specific items to the Illinois Department of 

Revenue.” 

4. 3.10 Contractor’s Construction Schedules 

a. Change Subparagraph 3.10.1 to read as follows: 

“3.10.1 The Contractor, promptly after being awarded the contract, shall prepare and 

submit for the Owner’s and Architect’s information a contractor’s construction schedule 
for the Work.  The schedule shall not exceed time limits current under the Contract 

Documents, shall be revised only with the Owner’s approval as required by conditions of 
the Work and Project, shall be related to the entire Project to the extent required by the 

Contract Documents, and shall provide for expeditious and practicable execution of the 

Work.” 

5. 3.12  Shop Drawings, Product Data and Samples 

a. Add Paragraph 3.12.11 to Section 3.12: 

3.12.11  Architect’s review of Contractor’s submittals will be limited to examination of 
an initial submittal and two (2) resubmittals. Owner is entitled to obtain reimbursement 

from Contractor for amounts paid to Architect for evaluation of additional resubmittals.” 

6. 3.13 Use of Site 

a. Add the following Paragraph 3.13.1: 

3.13.1 The Contractor acknowledges that portions of the property on which the 

Project and Work are located will be occupied and in use by the Owner during the 

execution of the Work.  The Contractor shall perform and coordinate his work in such a 

manner that the portions of the property occupied and in use will not be encumbered or 

the use interfered with or interrupted. 

7. Add the following paragraph 3.19: 

3.19 Non-Collusion Affidavit State of Illinois 

3.19.1 The Contractor is required to execute the Non-Collusion Affidavit 

included in this package as Bid Form Attachment A.  The executed Non-Collusion 

Affidavit is to be included with the Contractor's bid.  Failure to execute and include 

the Non-Collusion Affidavit with the Contractor's bid may deem the Contractor's 

proposal non-responsive. 

8. Add the following paragraph 3.20: 

3.21:  Sexual Harassment Policy 

3.21.1: The Contractor is required to execute the Certificate of Sexual 

Harassment Policy included in this package as Bid Form Attachment C.  The executed 

Certificate is to be included with the Contractor's bid.  Failure to execute and include 
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the Certificate with the Contractor's bid may deem the Contractor's proposal non-

responsive. 

9. Add the following paragraph 3.21: 

3.22:  Drug Free Workplace Certification 

3.22.1: The Contractor is required to execute the Drug Free Workplace 

Certification included in this package as Bid Form Attachment D.  The executed 

Certificate is to be included with the Contractor's bid.  Failure to execute and include 

the Certificate with the Contractor's bid may deem the Contractor's proposal non-

responsive. 

10. Add the following paragraph 3.22: 

3.23:  Certification of Prevailing Wage Rates 

3.23.1 The Contractor is required to execute the Prevailing Wage Rate 

Certification included in this package as Bid Form Attachment E.  The executed 

Certificate is to be included with the Contractor's bid.  Failure to execute and include 

the Certificate with the Contractor's bid may deem the Contractor's proposal non-

responsive. 

C. ARTICLE 7: CHANGES IN THE WORK 

1. 7.1  General 

a. Add the following Paragraph 7.1.4 to Section 7.1: 

“7.1.4     The Contractor is entitled to add a fixed percentage fee to the actual cost 

involved for changes in the Work.  The combined overhead and profit included in the total 

cost to Owner for a change in the Work shall be based on the following schedule: 

.1   For Contractor, for Work performed by Contractor’s own forces, 10 percent 

.2   For Contractor, for Work performed by Contractor’s Subcontractors, 
8 percent of the amount due the Subcontractors. 

.3   For each Subcontractor involved, for Work performed by that 

Subcontractor’s own forces, 8 percent of the cost. 
.4   For each Subcontractor involved, for Work performed by the 

Subcontractor’s Sub-subcontractors, 8 percent of the amount due the Sub-

subcontractor. 

.5   Cost to which overhead and profit is to be applied shall be determined in 

accordance with Section 7.3.4. 

.6   In order to facilitate checking of quotations for extras or credits, all 

proposals, except those so minor that their propriety can be seen by inspection, 

shall be accompanied by a complete itemization of costs including labor, 

materials and Subcontracts. Labor and materials shall be itemized in the 

manner prescribed above. Where major cost items are Subcontracts, they shall 

be itemized also. In no case will a change involving over $200.00 be approved 

without such itemization. 

D. ARTICLE 8:  TIME 

1. 8.1 Definitions 

a. Delete Paragraph  8.1.4 and substitute the following: 

“8.1.4   The term “day” as used in the Contract Documents shall mean working day, 
excluding weekends and legal holidays.” 

2. 8.2 Progress and Completion 
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a. Add the following Subparagraph 8.2.4: 

“8.2.4 Owner reserves the right to require all or part of any remaining work not 
completed by date designated for Substantial Completion to be performed after normal 

business hours or on other than normal working days at no “extra” or additional cost to 
Owner and with no extension of time.” 

E. ARTICLE 9:  PAYMENTS AND COMPLETION 

1. 9.3 Applications for Payment 

a. Add the following sentence to Paragraph 9.3.1: 

“9.3.1   The form of Application for Payment, duly notarized, shall be a current 

authorized edition of AIA G702-1992, Application and Certificate for Payment, supported 

by a current authorized edition of AIA G703-1992, Continuation Sheet.” 

b. Add the following Subparagraph  9.3.1.3 and 9.3.1.4 to  Paragraph 9.3.1: 

9.3.1.3   Until Substantial Completion, Owner shall pay 90 percent of the amount due 

the Contractor on account of progress payments. 

9.3.1.4  The first payment application shall be accompanied by Contractor’s partial 
waiver for the full amount of the payment.  Each subsequent monthly payment 

application shall be accompanied by the Contractor’s partial waiver and the partial 
waivers of the Subcontractors and Suppliers who were included in the immediately 

preceding payment application to the extent of that payment.  Application for final 

payment shall be accompanied by final waivers of lien from the Contractor, Subcontractor 

and Suppliers who have not previously furnished such final waivers. 

2. 9.8 Substantial Completion 

a. Add the following Subparagraph  9.8.3.1 to Paragraph  9.8.3: 

9.8.3.1   Architect will perform no more than one (1) inspection per phase to determine 

whether the Work or a designated portion thereof has attained Substantial Completion in 

accordance with the Contract Documents. Owner is entitled to reimbursement from the 

Contractor for amounts paid to Architect for any additional inspections.” 

3. 9.10  Final Completion and Final Payment 

a. Add the following Subparagraph  9.10.1.1 to Paragraph 9.10.1: 

9.10.1.1    Architect will perform no more than one (1) inspection to determine whether 

the Work or a designated portion thereof has attained Final Completion in accordance 

with the Contract Documents. Owner is entitled to reimbursement from the Contractor 

for amounts paid to Architect for any additional inspections.” 

F. ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 

1. 10.1 Safety Precautions and Programs 

a. Add the following Paragraphs 10.1.1, 10.1.2 and 10.1.3 to Section 10.1: 

10.1.1    The Contractor shall not use asbestos, PCB or any material which contains 

asbestos or PCB  in his work.  If requested by Architect, Contractor shall submit a signed 

statement insuring that no asbestos or PCB has been used on this project.” 

10.1.2    If reasonable precautions will be inadequate to prevent foreseeable bodily 

injury of death to persons resulting from a material or substance encountered on the site 

by the Contractor, the Contractor shall, upon recognizing the condition, immediately stop 

Work in the affected area and report the condition to the Owner and Architect in 

writing.  The Owner, Contractor and Architect shall then proceed in the same manner 

described in Subparagraph 10.1.3. 
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10.1.3    The Owner shall be responsible for obtaining the services of a licensed 

laboratory to verify a presence of the material or substance reported by the Contractor 

and, in the event such material or substance reported by and, in the event such material 

or substance is found to be present, to verify that it has been rendered harmless.  Unless 

otherwise required by the Contract Documents, the Owner shall furnish in writing to the 

Contractor and the Architect the names and qualifications of persons or entities who are 

to perform the task of removal or safe containment of such material or substance.  The 

Contractor and the Architect will promptly reply to the Owner in writing stating whether 

or not either has reasonable objection to the persons or entities proposed by the 

Owner.  If Either the Contractor or the Architect has an objection to a person or entity 

proposed by the Owner, the Owner shall propose another to whom the Contractor and 

the Architect have no reasonable objection. 

G. ARTICLE 11:  INSURANCE AND BONDS 

1. 11.1 Contractor’s Liability Insurance 

a. Add the following Subparagraphs 11.1.2.1 through 11.1.2.6.2 to Paragraph 11.1.2: 

“11.1.2.1  The limits for Worker’s Compensation and Employers’ Liability insurance shall 
meet statutory limits mandated by State and Federal Laws. If (1) limits in excess of those 

required by statute are to be provided, (2) the employer is not statutorily bound to obtain 

such insurance coverage, or (3) additional coverages are required, additional coverages 

and limits for such insurance shall be as follows: 

11.1.2.2   The limits for Commercial General Liability insurance including coverage for 

Premises-Operations, Independent Contractors’ Protective, Products-Completed 

Operations, Contractual Liability, Personal Injury and Broad Form Property Damage 

(including coverage for Explosion, Collapse and Underground hazards) shall be as follows: 

$1,000,000 Each Occurrence 

$2,000,000 General Aggregate 

$1,000,000 Personal and Advertising Injury 

$2,000,000 Products-Completed Operations Aggregate 

.1 The policy shall be endorsed to have the General Aggregate apply to this Project only. 

.2 The Contractual Liability insurance shall include coverage sufficient to meet the 

obligations in O/C A201™-2017 under Section 3.18. 

.3 Products and Completed Operations insurance shall be maintained for a minimum 

period of at least four (4) year(s) after the expiration of the period for correction of Work. 

11.1.2.3 Automobile Liability insurance (owned, non-owned and hired vehicles) for 

bodily injury and property damage: 

$1,000,000 Each Accident 

11.1.2.4 Umbrella or Excess Liability coverage:  $4,000,000. 

b. 11.1.2.5 Contractor shall at Contractor’s own expense provide insurance coverage for 
materials stored off the site after written approval of Owner at the value established in 

the approval, and also for portions of the Work in transit until such materials are 

permanently attached to the Work.  ” 

11.1.2.6 Contractor shall furnish bonds covering faithful performance of the Contract 

and payment of obligations arising thereunder. Bonds may be obtained through 

Contractor’s usual source and the cost thereof shall be included in the Contract Sum.  The 

amount of each bond shall be equal to 100 percent of the Contract Sum. 
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.1 Contractor shall deliver the required bonds to Owner not later than three days following 

the date the Agreement is entered into, or if the Work is to be commenced prior thereto 

in response to a letter of intent, Contractor shall, prior to the  commencement of the 

Work, submit evidence satisfactory to Owner that such bonds will be furnished. 

.2 Contractor shall require the attorney-in-fact who executes the required bonds on behalf 

of the surety to affix thereto a certified and current copy of the power of attorney." 

c. Add the following sentence to Paragraph 11.1.3: 

“11.1.3  …If this insurance is written on a Commercial General Liability policy form, the 
certificates shall be ACORD form 25-S, completed and supplemented in accordance with 

AIA G715™-1991, Instruction Sheet and Supplemental Attachment for ACORD Certificate 

of Insurance 25-S.” 

2. 11.2 Owner's Insurance 

a. Add the following Subparagraph 11.2.1.1 to Paragraph 11.2.1: 

11.2.1.1  The insurance required by Section 11.2 is not intended to cover machinery, 

tools or equipment owned or rented by Contractor that are utilized in the performance of 

the Work but not incorporated into the permanent improvements. Contractor shall, at 

Contractor’s own expense, provide insurance coverage for owned or rented machinery, 
tools or equipment, which shall be subject to the provisions of Section 11.3.” 

H. ARTICLE 13:  MISCELLANEOUS PROVISIONS 

1. 13.5 Interest 

a. Delete Paragraph 13.5. 

b. Add the following Paragraphs 13.5 through 13.7 to Article 13: 

13.5  Wage Rates 

13.5.1 The Contractor shall comply in all respects with "An Act Regulating Wages of 

Laborers and Mechanics and other Workmen Employed under Contracts for Public Works" 

enacted by the 62nd General Assembly, approved on June 26, 1941, as amended and 

codified as the Illinois Prevailing Wage Act, 820 ILCS 1130/1 et seq, and use the Wage 

Determination as determined by the Illinois Department of Labor, Conciliation, and 

Mediation Division current at this project’s bid opening date.  These wages will remain in 

effect until superseded by a new determination. 

13.5.1.1 The prevailing rates of wages are indicated in the schedule following this 

section and at the State of Illinois’ 
website  =   http://www.state.il.us/agency/idol/rates/rates.HTM<http://www.state.il.us/a

gency/> idol/rates/rates.HTM. 

13.5.1.2   In case it shall become necessary for the Contractor or any Subcontractor to 

employ in the Work under this Contract any person in a trade or occupation (except 

executive, administrative or supervisory workers) for which no wage rates are specified, 

except in classes of work for which the prevailing rate of wages has been found by the 

Owner not to be ascertainable, the Contractor shall immediately notify the Owner which 

will attempt to ascertain and to furnish the Contractor with the general prevailing rate for 

such trade or occupation.  The rate thus furnished shall be applicable for such trade or 

occupation from the time of initial employment of persons affected and during the 

continuance of such employment. 

13.5.1.3   Prospective Bidders should make an investigation of existing labor conditions 

and any negotiated labor agreements which may exist or are contemplated at this time. 
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13.6   Equal Opportunity 

13.6.1   The Contractor shall maintain policies of employment as follows: 

13.6.1.1   The contractor and the Contractor’s Subcontractors shall not  discriminate 

against any employee or applicant for employment because of race, religion, color, sex or 

national origin. Such action shall include, but not be limited to, the following: 

employment, upgrading, demotion or transfer; recruitment or recruitment advertising; 

layoff or termination; rates of pay or other forms of compensation; and selection for 

training, including apprenticeship. The Contractor agrees to post in conspicuous places, 

available to employees and applicants for employment notices setting forth the policies of 

non-discrimination. 

13.6.1.2   The Contractor and the Contractor’s Subcontractors shall, in all solicitations or 
advertisements for employees placed by them or on their behalf, state that all qualified 

applicants will receive consideration for employment without regard to race, religion, 

color, sex or national origin. 

13.7  Smoking, Musical Devices, Language, Dress Code, Noise and Vibration, 

Employee Background Checks 

13.7.1 Owner has certain policies regarding the following: 

.1 Smoking - The Owner prohibits smoking in building and on County property. 

.2 Musical Devices - The Owner has restricted the use of radios, tape players, compact disc 

players, etc. to the extent that sound generated is not audible in adjacent occupied areas 

while grounds are in use. 

.3 Dress Code - The Contractor and all employees and subcontractors shall keep shirts on 

at all times while grounds are in use. 

.4 Noise and Vibration Control - The Contractor shall notify Owner 48 hours in advance of 

construction activities which might result in excessive noise and/or vibration into the 

existing grounds while they are in use.  Coordinate scheduling of such activities with the 

Owner to minimize impact on Owner's activities. 

I. ARTICLE 15:  CLAIMS AND DISPUTES 

1. 15.1.6 Claims for Additional Time 

a. Add the following Subparagraphs 15.1.6.3 and 15.1.6.4 to Paragraph 15.1.6: 

15.1.6.3   Claims for increase in the Contract Time shall set forth in detail the 

circumstances that form the basis for the Claim, the date upon which each cause of delay 

began to affect the progress of the Work, the date upon which each cause of delay ceased 

to affect the progress of the Work and the number of days’ increase in the Contract Time 
claimed as a consequence of each such cause of delay. Contractor shall provide such 

supporting documentation as Owner may require including, where appropriate, a revised 

construction schedule indicating all the activities affected by the circumstances forming 

the basis of the Claim. 

15.1.6.4  Contractor shall not be entitled to a separate increase in the Contract Time for 

each one of the number of causes of delay which may have concurrent or interrelated 

effects on the progress of the Work, or for concurrent delays due to the fault of 

Contractor.” 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION - NOT USED 

END OF SECTION  00 7300 
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SECTION 01 1000 - SUMMARY 

PART 1  GENERAL 

1.1. SUMMARY 

A. Section Includes: 

1. Project information. 

2. Contract description. 

3. Work by Owner. 

4. Owner occupancy. 

5. Contractor use of site and premises. 

6. Work restrictions. 

7. Existing conditons and measurements. 

8. Interim Life Safety Measures. 

9. Specification and Drawing conventions. 

1.2. PROJECT INFORMATION 

A. Project Name:  CMH Consulting Clinic Expansion 

B. Owner's Name:  Crawford Memorial Hosptial. 

C. Architect's Name:  Farnsworth Group, Inc.. 

D. The Project consists of the construction of Consulting Clinic Expansion and associated site 

development. 

1. New construction addition is two story, slab on grade of 21,668 building gross square 

feet.  Space program includes: 

a. New entry, Specialty Clinic pods, Oncology Clinic and MEP support space. 

2. Renovation includes 1,250 square feet within the existing Infusion area. 

3. Site work includes but is not limited to new parking lot and driveway paving, utility work and 

stormwater management. 

4. This work shall include all labor, supervision, materials, transportation and services necessary 

and required to perform the Consulting Clinic Expansion project as set forth in the Contract 

Documents. 

1.3. CONTRACT DESCRIPTION 

A. Contract Type:  A single prime contract based on a Stipulated Price as described in Document 00 5000 

- Contracting Forms and Supplements. 

1.4. DESCRIPTION OF ALTERATIONS WORK 

A. Scope of demolition and removal work is indicated on drawings and specified in Section 02 4100. 

1.5. WORK BY OWNER 

A. Owner-Furnished products and logistical responsibilities are identified in the Drawings using the 

following designations: 

1. OFOI:  Owner Furnished, Owner Installed. 

2. OFCI:  Owner Furnished, Contractor Installed. 

3. CFCI: Contractor Furnished, Contractor Installed. 

4. VFVI:  Vendor Furnished, Vendor Installed. 

B. Items noted NIC (Not in Contract) will be supplied and installed by Owner before Substantial 

Completion.  Some items include: 
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1. Movable cabinets. 

2. Furnishings. 

3. Window shades. 

4. Small equipment. 

C. Owner will supply and install the following: 

D. Owner will supply the following for installation by Contractor: 

1. Toilet accessories. 

1.6. OWNER OCCUPANCY 

A. Owner will utilize the existing Hospital adjacent to this project's site throughout construction. 

B. Cooperate with Owner to minimize conflict and to facilitate Owner's operations. 

C. Schedule the Work to accommodate Owner occupancy. 

1.7. CONTRACTOR USE OF SITE AND PREMISES 

A. Construction Operations:  Limited to areas noted on Drawings. 

B. Arrange use of site and premises to allow: 

1. Owner occupancy. 

a. Owner will occupy the premises during the entire construction period, with the exception 

of areas under construction.  Coordinate with the Owner during construction operations 

to minimize conflicts and facilitate Owner usage. Perform the Work so as not to interfere 

with the Owner's operations.  Maintain existing exits unless otherwise indicated. 

2. Use of site by the public. 

a. Schedule deliveries to minimize use of driveways and entrances by construction 

operations. 

b. Schedule deliveries to minimize space and time requirements for storage of materials and 

equipment on-site. 

C. Provide access to and from site as required by law and by Owner: 

1. Emergency Building Exits During Construction: The existing building consists of several individual 

provider suites.  A varying number of those will remain occupied during constuction and egress 

must be maintained for those.. 

2. Do not obstruct roadways, sidewalks, or other public ways without permit. 

a. Do not block public streets at any time. 

D. Utility Outages and Shutdown: 

1. Do not disrupt or shut down life safety systems, including but not limited to fire sprinklers and 

fire alarm system, without 7 days notice to Owner and authorities having jurisdiction. 

2. Prevent accidental disruption of utility services to other facilities. 

E. Protect existing site improvements and public access ways to remain.  If pavements, curbs, , and other 

site improvements to remain are damaged or defaced during construction operations, repair and 

restore all to condition at start of construction or better. 

F. Keep paved driveways on Owner’s property, full project site and public streets, alleys and walkways 
clear of earth and debris spillage from trucking and traffic involved in construction operations. 
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1.8. WORK RESTRICTIONS 

A. Work Restrictions, COVID19 Related:  Comply with State and Owner's restrictions on access to existing 

building and safety provisions associated with mitigation of COVID19 risks including but not limited to 

wearing of face coverings/masks. 

B. Work Restrictions, General:  Comply with restrictions on construction operations. 

1. Comply with limitations on use of public streets and other requirements of authorities having 

jurisdiction. 

2. On-Site Work Hours:  Limit work in the existing building to normal business working hours of 7 

a.m. to 5 p.m., Monday through Friday, except as otherwise indicated. 

a. Weekend Hours:  same as workday hours. 

b. Early Morning Hours:  Comply with regulations from authorities having jurisdiction for 

restrictions on noisy work. 

3. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by Crawford 

Memorial Hospital unless permitted under the following conditions and then only after 

providing temporary utility services according to requirements indicated: 

a. Notify Architect and Owner not less than two business days in advance of proposed utility 

interruptions. 

b. Obtain Owner's written permission before proceeding with utility interruptions. 

4. Noise, Vibration, Dust and Odors:  Coordinate operations that may result in high levels of noise 

and vibration, odors, or other disruption to Crawford Memorial Hospital. 

a. Notify Architect and Owner not less than two days in advance of proposed disruptive 

operations. 

b. Obtain Owner's Liaison’s written permission before proceeding with disruptive 
operations. 

c. Comply with applicable noise control laws, ordinances, and regulations.  Where field 

sound measurements exceed allowable limits cease operating such equipment and repair 

or replace it with equipment that complies with requirements. 

d. Dust: Take precautions necessary to keep Work under this contract and adjoining 

properties free from dust.  Perform dust control in compliance with authorities having 

jurisdiction.  Follow procedures and protocol to prevent pollution of land, air, and water. 

5. Nonsmoking Site and Building:  Smoking or use of any tobacco is not permitted within the 

building or on the site. 

6. Controlled Substances:  Use controlled substances on the Project site are not 

permitted.  Contractor is responsible for maintaining a drug-free work place. 

7. Employee Identification:  Provide identification tags for Contractor personnel working on the 

Project site.  Require personnel to utilize identification tags at all times. 

8. Patient confidentiality:  The Contractor shall instruct all employees and subcontractors that the 

patient's right to privacy is to be maintained on the job site and off the job. 

1.9. EXISTING CONDITIONS AND MEASUREMENTS 

A. Information pertaining to the project site has been obtained through photographs and investigations 

and is indicated on the Drawings.  This information has been gathered with reasonable care, but is of 

a schematic nature and is not warranted.  Verify all dimensions in the field prior to ordering materials 

or proceeding with construction. 



CRAWFORD MEMORIAL HOSPITAL PROJECT NO.: 02500690.001 

CONSULTING CLINIC EXPANSION  

 

   

Summary   01 1000 - 4 

B. Be alert to any indication or evidence of existing building conditions not indicate on the Contract 

Documents.   Measurements shall be verified form actual observation at the project site.  If 

unexpected existing conditions are encountered, notify the Architect immediately. 

C. Existing Building Considerations: 

1. The existing building is single story, slab on grade and has an approximately 14'-0"  floor to top 

of roof steel height. 

2. The building's structural system consists of structural steel column and beam framing with 2-

hour fire protection. 

3. The existing building is fully sprinklered. 

1.10. INTERIM LIFE SAFETY MEASURES 

A. It is the intent of the Owner to implement, document and enforce interim life safety measures (ILSM) 

to temporarily compensate for any hazards caused by construction activities during this 

project.  Contractors and their subcontractors, employees and suppliers shall take every measure 

required to fully support the Owner in its efforts. 

B. Comply with ILSM measures as follows: 

1. Emergency Building Exits During Construction:  Keep all exits required by code open during 

construction period; provide temporary exit signs if exit routes are temporarily altered  All 

alternative exits are to be clearly marked and personnel are to be instructed about their 

use.  Contractor to maintain safe escape routes for construction workers at all times.  These are 

to be inspected daily. 

2. Maintain free and unobstructed access to emergency services and for ambulance, fire, police 

and other emergency forces. 

3. Ensure that fire alarm, detection, and fire suppression systems are maintained in good working 

order.  A temporary but equivalent system shall be provided when any of these systems are 

impaired.  These temporary systems shall be inspected and tested monthly.  Any temporary 

disconnections are to be reported daily to the local fire department and a log of these reports is 

to be maintained for inspection. 

4. Temporary construction partitions or other barriers shall be erected and maintained to separate 

construction areas from the existing building operations and to protect existing ratings.  These 

shall be smoke tight and built of noncombustible or limited combustible materials that will not 

contribute to the development or spread of fire. 

5. The Owner and the Contractor shall each provide additional fire-fighting equipment, as 

appropriate to their areas.  They will each provide appropriate training in its use.  The Contractor 

shall provide, as a minimum, type 2A:10BC fire extinguishers such that travel distance to one 

shall not exceed 75 feet in construction areas. 

6. The construction site is to be kept clean and free of debris. 

7. There shall be a minimum of two fire drills per shift per quarter during the period of 

construction.  The Contractor and his forces shall cooperate and participate in these drills as 

appropriate. 

8. The Owner and its representatives will increase surveillance for hazards in and around buildings, 

grounds and equipment, during periods of construction.  The Contractor and his forces shall 

watch for possible hazards and shall immediately report same to Safety and Security or fire or 

police, as appropriate 

9. The Owner and the Contractor shall each train their own personnel to compensate for impaired 

structural or compartmentalization features of fire safety. 
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10. The Contractor shall cooperate with the Owner in conducting safety education programs to 

promote awareness of life safety deficiencies, construction hazards, and interim life safety 

measures. 

1.11. SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content:  The Specifications use certain conventions for the style of language and the 

intended meaning of certain terms, words, and phrases when used in particular situations.  These 

conventions are as follows: 

1. Imperative mood and streamlined language are generally used in the Specifications.  The words 

"shall," "shall be," or "shall comply with," depending on the context, are implied where a colon 

(:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated 

otherwise. 

B. Division 01 General Requirements:  Requirements of Sections in Division 01 apply to the Work of all 

Sections in the Specifications. 

C. Drawing Coordination:  Requirements for materials and products identified on the Drawings are 

described in detail in the Specifications.  One or more of the following are used on the Drawings to 

identify materials and products: 

1. Terminology:  Materials and products are identified by the typical generic terms used in the 

individual Specifications Sections. 

2. Abbreviations:  Materials and products are identified by abbreviations scheduled on Drawings. 

3. Keynoting:  Materials and products are identified by reference keynotes referencing 

Specification Section numbers found in this Project Manual. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION - NOT USED 

END OF SECTION  01 1000 
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SECTION 01 2000 - PRICE AND PAYMENT PROCEDURES 

PART 1  GENERAL 

1.1. SECTION INCLUDES 

A. Procedures for preparation and submittal of applications for progress payments. 

B. Documentation of changes in Contract Sum and Contract Time. 

C. Change procedures. 

D. Correlation of Contractor submittals based on changes. 

E. Procedures for preparation and submittal of application for final payment. 

1.2. RELATED REQUIREMENTS 

A. Section 00 5000 - Contracting Forms and Supplements:  Forms to be used. 

B. Section 00 5200 - Agreement Form:  Contract Sum, retainages, payment period, monetary values of 

unit prices. 

C. Section 00 7200 - General Conditions: Additional requirements for progress payments, final payment, 

changes in the Work. 

D. Section 00 7300 - Supplementary Conditions: Percentage allowances for Contractor's overhead and 

profit. 

E. Section 01 7800 - Closeout Submittals:  Project record documents. 

1.3. SCHEDULE OF VALUES 

A. Use Schedule of Values Form:  AIA G703, edition stipulated in the Agreement. 

B. Electronic media printout including equivalent information will be considered in lieu of standard form 

specified; submit draft to Architect for approval. 

C. Forms filled out by hand will not be accepted. 

D. Submit Schedule of Values in electronic format within 15 days after date of Owner-Contractor 

Agreement. 

E. Format:  Utilize the Table of Contents of this Project Manual. Identify each line item with number and 

title of the specification section.   

F. Include separately from each line item, a direct proportional amount of Contractor's overhead and 

profit. 

G. Revise schedule to list approved Change Orders, with each Application For Payment. 

1.4. APPLICATIONS FOR PROGRESS PAYMENTS 

A. Payment Period:  Submit at intervals stipulated in the Agreement. 

B. Use Form AIA G702 and Form AIA G703, edition stipulated in the Agreement. 

C. Electronic media printout including equivalent information will be considered in lieu of standard form 

specified; submit sample to Architect for approval. 

D. Forms filled out by hand will not be accepted. 

E. Execute certification by signature of authorized officer. 

F. Submit one electronic copy of each Application for Payment until Final application.  Submit hard-copy 

of Final Application for Payment. 

G. Include the following with the application: 
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1. Transmittal letter as specified for submittals in Section 01 3000. 

2. Partial release of liens from major subcontractors and vendors. 

3. Affidavits attesting to off-site stored products. 

H. When Architect requires substantiating information, submit data justifying dollar amounts in 

question.  Provide one copy of data with cover letter for each copy of submittal. Show application 

number and date, and line item by number and description. 

1.5. MODIFICATION PROCEDURES 

A. For minor changes not involving an adjustment to the Contract Sum or Contract Time, Architect will 

issue instructions directly to Contractor. 

B. For other required changes, Architect will issue a document signed by Owner instructing Contractor to 

proceed with the change, for subsequent inclusion in a Change Order. 

1. The document will describe the required changes and will designate method of determining any 

change in Contract Sum or Contract Time. 

2. Promptly execute the change. 

C. For changes for which advance pricing is desired, Architect will issue a document that includes a 

detailed description of a proposed change with supplementary or revised drawings and specifications, 

a change in Contract Time for executing the change with a stipulation of any overtime work required 

and the period of time during which the requested price will be considered valid.  Contractor shall 

prepare and submit a fixed price quotation within 14 days. 

D. Contractor may propose a change by submitting a request for change to Architect, describing the 

proposed change and its full effect on the work, with a statement describing the reason for the 

change, and the effect on the Contract Sum and Contract Time with full documentation.  Document 

any requested substitutions in accordance with Section 01 6000. 

E. Computation of Change in Contract Amount:  As specified in the Agreement and Conditions of the 

Contract. 

1. For change requested by Architect for work falling under a fixed price contract, the amount will 

be based on Contractor's price quotation. 

2. For change requested by Contractor, the amount will be based on the Contractor's request for a 

Change Order as approved by Architect. 

3. For pre-determined unit prices and quantities, the amount will based on the fixed unit prices. 

4. For change ordered by Architect without a quotation from Contractor, the amount will be 

determined by Architect based on the Contractor's substantiation of costs as specified for Time 

and Material work. 

F. Substantiation of Costs:  Provide full information required for evaluation. 

1. Provide the following data: 

a. Quantities of products, labor, and equipment. 

b. Taxes, insurance, and bonds. 

c. Overhead and profit. 

d. Justification for any change in Contract Time. 

e. Credit for deletions from Contract, similarly documented. 

2. Support each claim for additional costs with additional information: 

a. Origin and date of claim. 

b. Dates and times work was performed, and by whom. 

c. Time records and wage rates paid. 
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d. Invoices and receipts for products, equipment, and subcontracts, similarly documented. 

3. For Time and Material work, submit itemized account and supporting data after completion of 

change, within time limits indicated in the Conditions of the Contract. 

G. Execution of Change Orders:  Architect will issue Change Orders for signatures of parties as provided 

in the Conditions of the Contract. 

H. After execution of Change Order, promptly revise Schedule of Values and Application for Payment 

forms to record each authorized Change Order as a separate line item and adjust the Contract Sum. 

I. Promptly revise progress schedules to reflect any change in Contract Time, revise sub-schedules to 

adjust times for other items of work affected by the change, and resubmit. 

J. Promptly enter changes in Project Record Documents. 

1.6. APPLICATION FOR FINAL PAYMENT 

A. Prepare Application for Final Payment as specified for progress payments, identifying total adjusted 

Contract Sum, previous payments, and sum remaining due. 

B. Application for Final Payment will not be considered until the following have been accomplished: 

1. All closeout procedures specified in Section 01 7000. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION - NOT USED 

END OF SECTION  01 2000 
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Alternates   01 2300 - 1 

SECTION 01 2300 - ALTERNATES 

PART 1  GENERAL 

1.1. SECTION INCLUDES 

A. Description of Alternates. 

1.2. RELATED REQUIREMENTS 

A. Document 00 2113 - Instructions to Bidders:  Instructions for preparation of pricing for Alternates. 

1.3. ACCEPTANCE OF ALTERNATES 

A. Alternates quoted on Bid Forms will be reviewed and accepted or rejected at Owner's 

option.  Accepted Alternates will be identified in the Owner-Contractor Agreement. 

B. Coordinate related work and modify surrounding work to integrate the Work of each Alternate. 

1.4. SCHEDULE OF ALTERNATES 

A. Alternate No. 1 - Build out shell space on Second Floor as shown on the Drawings: 

1. Base Bid: Shell space with no finishes and minimal MEP/FP as shown on the Drawings. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION - NOT USED 

END OF SECTION  01 2300 
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Substitution Procedures   01 2500 - 1 

SECTION 01 2500 - SUBSTITUTION PROCEDURES 

PART 1  GENERAL 

1.1. SECTION INCLUDES 

A. Procedural requirements for proposed substitutions. 

1.2. RELATED REQUIREMENTS 

A. Section 00 2100 - Instructions to Bidders:  Restrictions on timing of substitution requests. 

B. Section 01 3000 - Administrative Requirements:  Submittal procedures, coordination. 

C. Section 01 6000 - Product Requirements:  Fundamental product requirements, product options, 

delivery, storage, and handling. 

1.3. DEFINITIONS 

A. Substitutions:  Changes from Contract Documents requirements proposed by Contractor to materials, 

products, assemblies, and equipment. 

1. Substitutions for Cause:  Proposed due to changed Project circumstances beyond Contractor's 

control. 

a. Unavailability. 

b. Regulatory changes. 

2. Substitutions for Convenience:  Proposed due to possibility of offering substantial advantage to 

the Project. 

a. Substitution requests offering advantages solely to the Contractor will not be considered. 

1.4. REFERENCE STANDARDS 

A. CSI/CSC Form 1.5C - Substitution Request (During the Bidding/Negotiating Stage); Current Edition. 

B. CSI/CSC Form 13.1A - Substitution Request (After the Bidding/Negotiating Phase); Current Edition. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION 

3.1. GENERAL REQUIREMENTS 

A. A Substitution Request for products, assemblies, materials, and equipment constitutes a 

representation that the submitter: 

1. Has investigated proposed product and determined that it meets or exceeds the quality level of 

the specified product, equipment, assembly, or system. 

2. Agrees to provide the same warranty for the substitution as for the specified product. 

3. Agrees to coordinate installation and make changes to other work that may be required for the 

work to be complete, with no additional cost to Owner. 

4. Waives claims for additional costs or time extension that may subsequently become apparent. 

5. Agrees to reimburse Owner and Architect for review or redesign services associated with re-

approval by authorities. 

B. Document each request with complete data substantiating compliance of proposed substitution with 

Contract Documents.  Burden of proof is on proposer. 

1. Note explicitly any non-compliant characteristics. 

C. Content:  Include information necessary for tracking the status of each Substitution Request, and 

information necessary to provide an actionable response. 

1. Forms indicated in the Project Manual are adequate for this purpose, and must be used. 
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Substitution Procedures   01 2500 - 2 

D. Limit each request to a single proposed substitution item. 

1. Submit an electronic document, combining the request form with supporting data into single 

document. 

3.2. SUBSTITUTION PROCEDURES DURING PROCUREMENT 

A. Instructions to Bidders specifies time restrictions for submitting requests for substitutions during the 

bidding period, and the documents required. 

B. Submittal Form (before award of contract): 

1. Submit substitution requests by completing CSI/CSC Form 1.5C - Substitution Request (During 

the Bidding/Negotiating Stage).  See this form for additional information and instructions.  Use 

only this form; other forms of submission are unacceptable. 

C. Owner will consider requests for substitutions only if submitted at least 5 days prior to the date for 

receipt of bids. 

3.3. SUBSTITUTION PROCEDURES DURING CONSTRUCTION 

A. Submittal Form (after award of contract): 

1. Submit substitution requests by completing CSI/CSC Form 13.1A - Substitution Request.  See this 

form for additional information and instructions.  Use only this form; other forms of submission 

are unacceptable. 

B. Submit request for Substitution for Cause within 14 days of discovery of need for substitution, but not 

later than 14 days prior to time required for review and approval by Architect, in order to stay on 

approved project schedule. 

C. Submit request for Substitution for Convenience immediately upon discovery of its potential 

advantage to the project, but not later than 14 days prior to time required for review and approval by 

Architect, in order to stay on approved project schedule. 

1. In addition to meeting general documentation requirements, document how the requested 

substitution benefits the Owner through cost savings, time savings, greater energy conservation, 

or in other specific ways. 

2. Document means of coordinating of substitution item with other portions of the work, including 

work by affected subcontractors. 

3. Bear the costs engendered by proposed substitution of: 

a. Owner's compensation to the Architect for any required redesign, time spent processing 

and evaluating the request. 

b. Other construction by Owner. 

c. Other unanticipated project considerations. 

D. Substitutions will not be considered under one or more of the following circumstances: 

1. When they are indicated or implied on shop drawing or product data submittals, without having 

received prior approval. 

2. Without a separate written request. 

3. When acceptance will require revisions to Contract Documents. 

3.4. RESOLUTION 

A. Architect may request additional information and documentation prior to rendering a 

decision.  Provide this data in an expeditious manner. 

B. Architect will notify Contractor in writing of decision to accept or reject request. 
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Substitution Procedures   01 2500 - 3 

1. Architect's decision following review of proposed substitution will be noted on the submitted 

form. 

3.5. ACCEPTANCE 

A. Accepted substitutions change the work of the Project.  They will be documented and incorporated 

into work of the project by Change Order, Construction Change Directive, Architectural 

Supplementary Instructions, or similar instruments provided for in the Conditions of the Contract. 

3.6. CLOSEOUT ACTIVITIES 

A. See Section 01 7800 - Closeout Submittals, for closeout submittals. 

B. Include completed Substitution Request Forms as part of the Project record. Include both approved 

and rejected Requests. 

END OF SECTION  01 2500 
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	00 2100-FGI-Instructions to Bidders-03-20-2026
	1.1. GENERAL
	A. Summary of Work: Type of Bid:  Bids shall be on a stipulated sum basis.
	1. The Crawford Memorial Hospital Board seeks bids for all material, labor and equipment necessary to complete the Work associated with construction of a Consulting Clinic Expansion project and associated site development.
	a. ​​The Work includes all Labor, Supervision, Materials, Transportation and Services necessary and required to perform General, MEP and Site trades for new building addition and site development as set forth in the Contract Documents.​​

	2. This project is primarily funded by the Illinois Capital Development Board (CDB) via a grant and bidders will be required to comply with associated requirements in performing the scope of Work for this project.  Requirements include but are not lim...
	a. Project Labor Agreement (PLA) dated 02-25-2025 between the CDB and Crawford Memorial Hospital.
	b. MBE-WBE-PBE Requirements.
	c. Diversity Compliance Unit.


	B. Time and Location for Submission of Bids:
	1. Bid Date and Time: 04-22-2026, 02:00 PM central standard time.
	2. Bid Location: Submit Bid Proposals in PDF form via email to the Architect, attention Jason Skidmore, jskidmore@f-w.com and copy to David Burnison, dburnison@f-w.com.

	C. Examination and Procurement of Documents:  Documents will be available online through an electronic bid site managed by Farnsworth Group, Inc.  Obtain access after ​03-25-2026​, by visiting www.f-w.com and clicking on the Project Bid List Link at t...
	D. Bidders will be required to provide Bid security in the form of a Bid Bond in the amount of five  percent of the Bid.
	E. Bidders will be required to provide a Performance and Payment Bond in the amount of not less than one hundred percent (100%) of the Contract as awarded.
	F. Interpretations of Addenda
	1. No oral interpretation will be made to any Bidder as to the meaning of the Bidding Documents or any part thereof.
	2. Requests for interpretations shall be made in writing to the Architect.
	3. Contact :  Farnsworth Group, Inc, Jason Skidmore; 300 E. Main Street, Suite 101, Belleville, IL 62220; jskidmore@f-w.com.
	4. Inquiries received  seven (7) or more or more business days prior to the date fixed for opening of bids will be given consideration.
	5. Changes to the Bidding Documents will be in the form of an Addendum to the Bidding Documents, and when issued, will be on file in the office of the Architect upon issuance.
	6. Addenda will be distributed to each registered plan holder holding Bidding Documents by means of the electronic bid site maintained by Farnsworth Group, Inc.  It shall be the Bidders' responsibility to make inquiry as to the Addenda issued and prov...
	7. Addenda shall become part of the Contract and all Bidders shall be bound by such Addenda, whether or not received by the Bidders.

	G. Inspection of Site and Documents
	1. Bidder shall visit the site of the proposed work and fully acquaint himself/herself with the existing conditions there relating to construction and labor, and should fully inform himself/herself as to the facilities involved, the difficulties and r...
	2. The Bidder shall thoroughly examine and familiarize himself/herself with the Drawings, Technical Specifications and all other Bidding Documents.
	3. The Contractor by the execution of the Contract shall in no way be relieved of any obligation under it due to his/her failure to receive or examine any form or legal instrument or to visit the site and acquaint himself/herself with the existing con...
	4. A Prebid Meeting is scheduled for 04-8-2026.
	a. The Prebid meeting will be held at the 9:00 AM at Project site.


	H. Bids
	1. Scheduled Completion Dates: Owner has provided the required Substantial Completion Date on the Bid Form.  Bidder shall state a stipulated sum amount for performance of the work in accordance with these schedule dates.
	a. Substantial Completion of the project shall be by 05-21-2027.

	2. Each bidder shall include in his/her bid the following information:
	a. Principals
	1) Names

	b. Firm
	1) Name
	2) Treasury Number
	3) Address (City, State, Zip Code and Telephone Numbers)

	c. Supplementary Information: In addition to Bidder's Qualifications documentation required in this Section, provide information demonstrating compliance with the following:
	1) Bonding Capacity - The Contractor must be capable of providing bonding for the value of the contract from a bond company licensed in the State of Illinois and having an AM Best Rating of A VII or better..
	2) 5 years minimum U.S. experience in building contracts.
	3) Contractors bidding the work shall their own place of business, equipment, staff, manpower, etc., required for the type of work they are licensed to perform.
	4) Contractors bidding the project shall have successfully completed similar size and scope projects during the last 5 years.

	d. A list of references and past projects shall be submitted with the bid.
	e. Provide the résumé and credentials of the designated Site Superintendent who will be assigned full-time to the project.
	f. Contractors bidding the work shall be able to meet necessary insurance limits required by the Contract Documents.  The insurance company shall be acceptable to the Owner.  See Supplementary Conditions section for applicable insurance coverage and r...
	g. The successful Contractor shall submit to the Owner a list of his subcontractors not listed in Section 00 4336 for review and approval by the Owner within 3 days after being notified that his bid has been accepted.

	3. Bidder shall attach a preliminary bar chart construction schedule coordinated with time frames indicated on his/her bid form. Include any additional time for construction beyond the date of substantial completion if needed.
	a. The Owner reserves the right to require all or part of any remaining Work not completed by date designated for Substantial Completion to be performed after normal business hours or on other than normal working days at no “extra” or additional cost ...

	4. Bids must be submitted on forms supplied by the Architect.  All shall be properly signed and seal affixed.  Bids must be regular in every respect and no interlineations, excisions or special conditions shall be made or included in the Bid Form by t...
	a. The Owner may consider as irregular any Bid on which there is an alteration of or departure from the Bid Form provided herein, and at his/her option may reject same.
	b. Corrections, erasures or other changes in the Bid Proposal Documents must be explained or noted over the signature of the Bidder.
	c. Bids received prior to the advertised required receipt date and time will be securely kept.  No Bid received thereafter will be considered.
	d. Opening Of Bids
	1) At the time and place fixed for the opening of Bids, the Owner will cause to be opened every Bid received within the time set for receiving Bids, irrespective of any irregularities therein.
	2) The Owner will take the Bids into consideration and will subsequently determine recommendations to the Board for their action.

	e.  Withdrawal Of Bids
	1) Bids  may  be  withdrawn  on  written  or  telegraphic  request  dispatched  by  the Bidder in time for delivery in the normal course of business to the time fixed for opening; provided that written confirmation of any telegraphic withdrawal over t...



	I. Substitutions
	1. Each Bidder represents that his/her Bid is based upon the materials and equipment described in the Bidding Documents.
	2. No Substitution will be considered unless request has been submitted to the Architect for approval at least seven (7) days prior to the date of receipt of Bids.  Substitution requests shall be written and accompanied by adequate technical and cost ...
	3. Requests shall include a complete description of the proposed Substitution, name of the material or equipment for which it is to be substituted, drawings, cuts, performance and test data, and any other data or information necessary for a complete e...
	4. If the Architect approves any proposed Substitution, such approval will be set forth in an Addendum not less than three (3) days prior to the date for receipt of Bids.

	J. Award of Contract:  Rejection of Bids
	1. The Contract, if awarded, will be awarded to the qualified, responsible Bidder submitting the lowest combination of "Base Bid" for the Work; plus any acceptable Alternates, complying with the conditions of the Bidding Documents, within the Owner's ...
	2. The Contract shall be deemed to have been awarded when notice of an award shall have been given to the Bidder by some officer or agent of the Owner. The Bidder to whom the awards are made will be notified at the earliest possible date.
	3. The Owner reserves the right to consider as unqualified to do the work of general construction any Bidder who does not habitually perform with his own forces the major portions of the work involved in construction of Work involved in this Contract.
	4. The Owner, however, reserves the right to reject any and all Bids and to waive any informality in Bids received whenever such action(s) will serve the Owner’s best interest.

	K. Bids for Base Bids will be held good for a period of sixty (60) calendar days and Alternates will be held good for a period of sixty (60)  days subsequent to the opening of Bids.
	L. Use and Clarification of Drawings and Specifications
	1. All Drawings and Specifications for the work are the property of Owner and are intended solely for use in the work contemplated in such Drawings and Specifications.
	2. If there are any discrepancies in, or omissions from, the Drawings or Specifications, or if the Bidder is in doubt as to the true meaning of any part of the Bidding Documents, he/she shall request clarification from Architect.  Such request must be...

	M. Execution of Agreement; Submittal of Performance and Payment Bonds and Certificate of Insurance
	1. Subsequent to the award and within ten (10) days after the prescribed forms are prepared and presented for signature by the Architect, the successful Contractor shall execute and return to the Architect, an Agreement in the form referenced in the C...
	2. Contractor shall furnish Performance and Payment Bonds in penal sum equal to the contract.  The bond premium is to be included in the Stipulated Sum Bid.  Contractor represents that this Proposal does include all costs of such bonds.
	3. Bidders should note that this Project Manual consists of all pages listed in the Table of Contents.  Upon notification, the Architect will furnish any pages missing from the Project Manual, or from the Drawings as printed.
	4. If the Bidder to whom the award is made shall fail to enter into a contract for the performance of the Work or furnish the Performance and Payment Bonds and the required certificates within ten (10) days, he/she shall forfeit his/her claim to the W...

	N. Pre-Construction Conference
	1. A "Pre-Construction" Conference will be scheduled shortly after the issuance of the "Notice to Proceed", to establish lines of communication, review schedules, and establish guidelines for execution of the work.  This meeting is to be attended by t...

	O. Bidder's Responsibility for Condition of Work
	1. The Bidder shall, before submitting his/her Proposal, be held to have examined the premises, so as to compare them with the Drawings and Specifications, and to have satisfied himself/herself as to the existing conditions of the premises and limitat...
	2. The Bidder shall be held to have carefully read the Instructions to Bidders, the General Conditions, the Specifications for his/her work and other branches of the work to the end that he/she may be fully informed not only as to the work he/she is t...

	P. Contract Information:
	1. Refer to Item H.1 above for completion date information.
	2. Bids for Base Bids will be held good for a period of sixty (60) calendar days and Alternates will be held good for a period of sixty (60)  days subsequent to the opening of Bids.
	3. If Contractor does not complete work by date designated Substantial Completion, Owner may require that all or part of any remaining Work to be performed after building leaser’s/user’s normal business hours or on other than normal working days at no...

	Q. Sales Tax
	1. Owner is a tax exempt organization and Contractor will be permitted to use Owner's tax exempt number for this project.

	R. Building Permits
	1. The Owner shall provide the Building and other required Permits for the project as may be required by government and quasi-governmental entities with jurisdiction.  Contractor shall obtain the permits.

	S. Payment
	1. Owner will make partial payments as the work progresses, if found satisfactory by Architect.  Contractor may submit to Owner, not more than once a month, a partial payment invoice, using the form designated in Section 00 6100, setting forth the val...

	T. Execution of Agreement:  Performance and Payment Bond
	1. Subsequent to the award and within ten (10) days after the prescribed   forms are presented for signature, the successful Bidder shall execute and deliver to the Owner an Agreement in the form included in   the Contract Documents in such number of ...
	2. Having satisfied all conditions of award as set forth elsewhere in these  documents, the successful Bidder shall, within the period specified in  paragraph “a” above, furnish a surety bond in a penal sum not less than the amount of the Contract as ...

	U. Non-Collusion Affidavit
	1. The Contractor is required to execute the Non-Collusion Affidavit included in this package as Bid Form Attachment A.  The executed Non-Collusion Affidavit is to be included with the Contractor's bid.  Failure to execute and include the Non-Collusio...

	V. Bidder's Qualifications
	1. Contractors submitting bids for this project are required to execute the Bidder's Qualifications document included in this package as Bid Form Attachment B to document their experience record in constructing the types of additions and renovations a...
	2. The Owner shall have the right to reject any Bid where an investigation of the available information does not satisfy the Owner that the Bidder is qualified to carry out properly the terms of the Contract.

	W. Certificate of Sexual Harassment Policy
	1. The Contractor is required to execute the Certificate of Sexual Harassment Policy included in this package as Bid Form Attachment C.  The executed Certificate is to be included with the Contractor's bid.  Failure to execute and include the Certific...

	X. Drug Free Workplace Certification
	1. The Contractor is required to execute the Drug Free Workplace Certification included in this package as Bid Form Attachment D.  The executed Certificate is to be included with the Contractor's bid.  Failure to execute and include the Certificate wi...

	Y. Prevailing Wage Rate Certification
	1. The Contractor is required to execute the Prevailing Wage Rate Certification included in this package as Bid Form Attachment E.  The executed Certificate is to be included with the Contractor's bid.  Failure to execute and include the Certificate w...

	Z. Equal Employment Opportunity
	1. See Section 00 7300.

	AA. Insurance Requirements
	1. See Section 00 7300.



	00 3100-RIB-Available Project Information-03-20-2026
	PART 1  GENERAL
	1.1. EXISTING CONDITIONS
	A. Certain information relating to existing surface and subsurface conditions and structures is available to bidders but will not be part of Contract Documents, as follows:
	B. Site Topographic Survey:
	1. Prepared by:  Farnsworth Group, Inc; copy included in the Drawings.

	C. Geotechnical Report:  Entitled ​Subsurface Exploration and Foundation Recommendations Proposed Crawford Memorial Hospital Consulting Clinic Addition​, dated ​December 30, 2025​.
	1. Prepared by Midwest Engineering and Testing, Inc.
	2. This report identifies properties of below grade conditions and offers recommendations for the design of foundations, prepared primarily for the use of Architect.
	3. This report, by its nature, cannot reveal all conditions that exist on the site.  Should subsurface conditions be found to vary substantially from this report, changes in the design and construction of foundations will be made, with resulting credi...



	PART 2  PRODUCTS (NOT USED)
	PART 3  EXECUTION (NOT USED)

	00 3101 - MET Project C53137 - Crawford Memorial Hospital Addition
	C53137
	Appendix Report Sheet
	Fig 1 Vicinity Map - C53137
	Fig 2 Boring Locations - C53137
	Form20
	Form6.52
	Form6.532
	General Notes
	UniSoilClassification

	00 4000-RIB-Procurement Forms and Supplements-03-20-2026
	PART 1  GENERAL
	1.1. Contractor is responsible for obtaining a valid license to use all copyrighted documents specified but not included in the Project Manual.
	1.2. FORMS
	A. Use the following forms for the specified purposes unless otherwise indicated elsewhere in the procurement requirements.
	B. Instructions to Bidders: Section 002100 - Instructions to Bidders
	C. Substitution Request Form (During Procurement):  CSI Form 1.5C - Substitution Request (During Bidding/Negotiating Stage).
	D. Bid Form: Section 00 4100 - Bid Form and associated Attachments.
	E. Procurement Form Supplements:
	1. Bid Security Form:  AIA A310.
	2. Substitution Request Form (for substitutions requested with bid):  CSI/CSC Form 1.5C - Substitution Request (During the Bidding/Negotiating Stage).
	3. Proposed Schedule of Values Form:  AIA G703.


	1.3. REFERENCE STANDARDS
	A. AIA A305 - Contractor's Qualification Statement; 1986.
	B. AIA A310 - Bid Bond; 2010.
	C. AIA G703 - Continuation Sheet; 1992.
	D. CSI/CSC Form 1.5C - Substitution Request (During the Bidding/Negotiating Stage); Current Edition.


	PART 2  PRODUCTS - NOT USED
	PART 3  EXECUTION - NOT USED

	00 4100-FGI-Bid Form-03-20-2026
	THE PROJECT AND THE PARTIES
	1.1. TO:
	A. ​Crawford Memorial Hosptial​ (​Owner​)
	1. ​1000 North Allen Street, Robinson, IL, 62454​


	1.2. FOR:
	A. Project:  ​CMH Consulting Clinic Expansion​
	​1000 North. Allen Street​
	​Robinson​, ​Illinois​ ​62454​


	1.3. DATE: ______________ (Bidder to enter date)
	1.4. SUBMITTED BY:  (Bidder to enter name and address)
	A. Bidder's Full Name _________________________
	1. Address _________________________
	2. City, State, Zip_________________________


	1.5. OFFER
	A. The Undersigned, having received and examined the Bidding Documents titled, "Consulting Clinic Expansion" dated 03-25-2026, and having visited the site and examined the conditions affecting the Work, we hereby proposes and agrees to furnish all lab...
	B. Base Bid: _________________________________________________________ _________________________________________________________  dollars ($______________________), in lawful money of the United States of America.
	C. Alternate No. 1 Bid: __________________________________________________ _________________________________________________________  dollars ($______________________), in lawful money of the United States of America.

	1.6. ACKNOWLEDGEMENTS
	A. The Undersigned acknowledges the following:
	1. Receipt of complete set of bidding documents and understands the meaning of their content and shall willingly comply with the guidelines set forth in those documents.
	2. Receipt of Addenda numbers __________________________________.
	3. Bid Guarantee/Bond executed by the Bidder, equal to ​five ​ percent of bid amount, is attached to completed bid form.
	4. Non-Collusion Affidavit (attachment A) is completed and attached to completed bid form.
	5. Bidder's Qualifications (attachment B) is completed and attached to completed bid form.
	6. Certification of compliance with Sexual Harassment Policy (attachment C) is completed and attached to completed bid form.
	7. Drug Free Workplace Certification (attachment D) is completed and attached to completed bid form.
	8. Certification of compliance with Prevailing Wage Rates (attachment E) is completed and attached to completed bid form.
	9. Costs and premiums for all associated bonds Performance Bond and Payment Bond, insurance, all permits and fees are included in the bid amount.
	10. Bids for Base Bid will be held good for a period of ​sixty (60) calendar​ and Alternates will be held good for a period of ​sixty (60) ​ days subsequent to the opening of Bids.
	11. The undersigned agrees to comply with Owner’s and building leaser’s policies:
	a. Comply with the Illinois Drug Free Workplace Act,
	b. Comply with the Illinois Prevailing Wage Act, 820 IL CS 130/1 et seq. and use Wage Determination as determined by the Illinois Department of Labor, Conciliation, and Mediation Division,
	c. Comply with Public Works Employment Discrimination Act (775 ILCS 10/001 and 775 ILCS 5/2-105(A), (1), (2), (3), (4)).



	1.7. CONTRACT TIME
	A. If the Undersigned receives written notification of acceptance of this Proposal within fifteen (15) days after the Bid Opening Date he agrees to execute a Contract for the Work described in the Bidding Documents for the compensation identified in t...

	1.8. BID FORM SIGNATURE(S)
	A. The Corporate Seal of
	B. ____________________________________________
	C. was hereunto affixed in the presence of:
	D. ____________________________________________
	E. (Authorized signing officer, Title)
	F. (Seal)
	G. ____________________________________________
	H. (Authorized signing officer, Title)


	END OF BID FORM

	00 4105.06-USER-BID FORM ATTACHMENT B - BIDDERS QUALIFICATION-03-20-2026
	(COMPLETE AND SUBMIT WITH BID)
	1.1. How many years has your organization been in business under its present business name?
	_______________________________________________________________________________________
	1.2. What type of organization is your Company (i.e. corporation, partnership, individually owned)?
	_______________________________________________________________________________________
	1.3. On separate sheet, describe Bidder's experience record in constructing the type of additions and renovations embraced in this contract.
	1.4. On separate sheet, describe Bidder's organization and  equipment  available  for  the  work  involved in this contract.
	1.5. Supplementary Information: Provide information on 5 most recent projects of similar budget and scope including the following:
	A. Project 1: ____________________________________________________________________________
	1. Project Name ____________________________________________________________________
	2. Project Completion Date____________________________________________________________
	3. Contract amount at award __________________________________________________________
	4. Total Change Order amount _________________________________________________________
	5. Owner Contact Information _________________________________________________________

	B. Project 2: ____________________________________________________________________________
	1. Project Name ____________________________________________________________________
	2. Project Completion Date____________________________________________________________
	3. Contract amount at award __________________________________________________________
	4. Total Change Order amount _________________________________________________________
	5. Owner Contact Information _________________________________________________________

	C. Project 3: ____________________________________________________________________________
	1. Project Name ____________________________________________________________________
	2. Project Completion Date____________________________________________________________
	3. Contract amount at award __________________________________________________________
	4. Total Change Order amount _________________________________________________________
	5. Owner Contact Information _________________________________________________________

	D. Project 4: ____________________________________________________________________________
	1. Project Name ____________________________________________________________________
	2. Project Completion Date____________________________________________________________
	3. Contract amount at award __________________________________________________________
	4. Total Change Order amount _________________________________________________________
	5. Owner Contact Information _________________________________________________________

	E. Project 5: ____________________________________________________________________________
	1. Project Name ____________________________________________________________________
	2. Project Completion Date____________________________________________________________
	3. Contract amount at award __________________________________________________________
	4. Total Change Order amount _________________________________________________________
	5. Owner Contact Information _________________________________________________________


	1.6. Signature  ___________________________________


	00 4105.22-USER-BID FORM ATTACHMENT C-03-20-2026
	CERTIFICATE OF COMPLIANCE WITH SEXUAL HARASSMENT PREVENTION POLICY
	(COMPLETE AND SUBMIT WITH BID)
	STATE OF ____________________)
	COUNTY OF ____________________)
	_________________________________________________________ being duly sworn, says that he/she is
	_______________________________________________ OF ___________________________________,
	(Sole owner, member of firm, corporate official)  (Individual, firm or corporate name)
	Certification:  The Undersigned Bidder certifies that this company is in compliance with the Owner's Sexual Harassment Prevention Policy.
	Signature ________________________________________________________
	Subscribed and sword to me this ____ DAY OF ______________ A.D. ______.
	_______________________________ (seal)       Notary Public



	00 4105.33-USER-BID FORM ATTACHMENT D-03-20-2026
	DRUG FREE WORKPLACE CERTIFICATION
	(COMPLETE AND SUBMIT WITH BID)
	STATE OF ____________________)
	COUNTY OF ____________________)
	_________________________________________________________ being duly sworn, says that he/she is
	_______________________________________________ OF ___________________________________,
	Certification:  The Undersigned Bidder certifies that his company is in compliance with Drug Free Workplace requirements in the State of Illinois.
	Signature ________________________________________________________
	Subscribed and sword to me this ____ DAY OF ______________ A.D. ______.
	_______________________________ (seal)       Notary Public



	00 4105.44-USER-BID FORM ATTACHMENT E-03-20-2026
	CERTIFICATION OF PREVAILING WAGE RATES
	(COMPLETE AND SUBMIT WITH BID)
	STATE OF ____________________)
	COUNTY OF ____________________)
	_________________________________________________________ being duly sworn, says that he/she is
	_______________________________________________ OF ___________________________________,
	(Sole owner, member of firm, corporate official)  (Individual, firm or corporate name)
	Certification:  The Undersigned Bidder certifies that his bid complies with Prevailing Wage Rate requirements for Crawford County, Illinois.
	Signature ________________________________________________________
	Subscribed and sword to me this ____ DAY OF ______________ A.D. ______.
	_______________________________ (seal)       Notary Public



	00 4105-FGI-Bid Form Attachment A - Non-Collusion Affidavit-03-20-2026
	(Complete and Submit with Bid)
	STATE OF ____________________)
	COUNTY OF ____________________)
	_________________________________________________________ being duly sworn, says that he/she is
	_______________________________________________ OF ___________________________________,
	(Sole owner, member of firm, corporate official)  (Individual, firm or corporate name)
	which has by the enactment of this document affirmed that he/she, in the preparation of the bid estimates, has not entered into any verbal and/or written agreement with any of the other bidders or their agents for the specific purpose of fixing bid e...
	Certification:  The Undersigned Bidder certifies that it has not been convicted of bribery or attempting to bribe an officer or employee of the State of Illinois, or any unit of government in the State of Illinois, nor has the Bidder made an admissio...
	Signature ________________________________________________________
	Subscribed and sword to me this ____ DAY OF ______________ A.D. ______.
	_______________________________ (seal)       Notary Public



	00 4336-RIB-Proposed Subcontractors Form-03-20-2026
	PARTICULARS
	1.1. Herewith is the list of Subcontractors referenced in the bid submitted by:
	1.2. (Bidder) ____________________________________
	1.3. TO (Owner ):  Crawford Memorial Hosptial
	1.4. Dated ___________________ and which is an integral part of the Bid Form.
	1.5. The following work will be performed (or provided) by Subcontractors and coordinated by us:

	LIST OF SUBCONTRACTORS
	WORK SUBJECT SUBCONTRACTOR NAME
	A. Concrete            _______________________________________________________________
	B. Masonry            _______________________________________________________________
	C. Roofing              _______________________________________________________________
	D. Fire Protection _______________________________________________________________
	E. Plumbing           _______________________________________________________________
	F. HVAC                  _______________________________________________________________
	G. Electrical            _______________________________________________________________
	H.   _______________________________________________________________
	I.   _______________________________________________________________
	J.   _______________________________________________________________



	00 5000-RIB-Contracting Forms and Supplements-03-20-2026
	PART 1  GENERAL
	1.1. AGREEMENT AND CONDITIONS OF THE CONTRACT
	A. The Agreement is based on AIA A101-2017.
	B. The General Conditions are based on AIA A201-2017 as modified under Section 00 7300 - Supplementary Conditions.

	1.2. FORMS
	A. Use the following forms for the specified purposes unless otherwise indicated elsewhere in  Contract Documents.
	B. Bond Forms:
	1. Bid Bond Form:  AIA A310.
	2. Performance and Payment Bond Form:  AIA A312.

	C. Post-Award Certificates and Other Forms:
	1. Certificate of Insurance Form:  ACORD Certificate of Insurance 25.
	2. Application for Payment Forms:  AIA G702 with AIA G703 (for Contractors).
	3. Consent of Surety to Reduction of Retainage Form:  G707A.

	D. Clarification and Modification Forms:
	1. Architect's Supplemental Instructions Form:  AIA G710.
	2. Construction Change Directive Form:  AIA G714.
	3. Change Order Form:  AIA G701.

	E. Closeout Forms:
	1. Certificate of Substantial Completion Form:  AIA G704.


	1.3. REFERENCE STANDARDS
	A. AIA A101-2017 - Standard Form of Agreement Between Owner and Contractor where the basis of Payment is a Stipulated Sum; 2017.
	B. AIA A201 - General Conditions of the Contract for Construction; 2017.
	C. AIA A310 - Bid Bond; 2010.
	D. AIA A312 - Performance Bond and Payment Bond; 2010.
	E. AIA G701 - Change Order; 2001.
	F. AIA G702 - Application and Certificate for Payment; 1992.
	G. AIA G703 - Continuation Sheet; 1992.
	H. AIA G704 - Certificate of Substantial Completion; 2000.
	I. AIA G710 - Architect's Supplemental Instructions; 1992.
	J. AIA G714 - Construction Change Directive; 2007.


	PART 2  PRODUCTS - NOT USED
	PART 3  EXECUTION - NOT USED

	00 7200-RIB-General Conditions-03-20-2026
	FORM OF GENERAL CONDITIONS
	1.1. The General Conditions applicable to this contract are AIA A201-2017, copy not included with this manual but available upon request.

	RELATED REQUIREMENTS
	2.1. SECTION 00 5000 - Contracting Forms and Supplements.
	2.2. SECTION 00 7300 - Supplementary Conditions.

	SUPPLEMENTARY CONDITIONS
	3.1. REFER TO DOCUMENT 00 7300 - Supplementary Conditions for ammendments to these General Conditions.


	00 7300-RIB-Supplementary Conditions-03-20-2026
	PART 1  GENERAL
	1.1. SUMMARY
	A. These Supplementary Conditions amend and supplement the General Conditions defined in Document 00 7200 - General Conditions and other provisions of Contract Documents as indicated below.  Provisions that are not so amended or supplemented remain in...
	B. The terms used in these Supplementary Conditions that are defined in the General Conditions have the meanings assigned to them in the General Conditions.

	1.2. MODIFICATIONS TO GENERAL CONDITIONS
	A. ARTICLE 2: OWNER
	1. Add new Paragraph 2.6 Waivers
	The Owner's waiver of any breach or failure to enforce any of the terms, conditions and specifications of the invitation to bidder, shall not in any way affect, limit or waive the Owner's right thereafter to enforce and compel strict compliance with ...


	B. ARTICLE 3: CONTRACTOR
	1. 3.4 Labor and Materials
	a. ADD the following to Paragraph 3.4.1:
	3.4.1  “…Should the Contract Documents require work to be performed after regular working hours or should the Contractor elect to perform work after regular working hours, the additional cost of such work shall be borne by the Contractor”
	b. Add the following Subparagraph 3.4.2.1  to  Paragraph 3.4.2:
	“3.4.2.1  After Contract has been executed, Owner and Architect will consider formal requests for the substitution of products in place of those specified only under the conditions set forth in the General Requirements (Division 01 of the Specificati...
	By making requests for substitutions based on Subparagraph 3.4.3 above, Contractor:
	.1 represents that Contractor has personally investigated the proposed substitute product and determined that it is equal or superior in all respects to that specified;
	.2 represents that Contractor will provide the same warranty for the substitution that Contractor would for that specified;
	.3 certifies that the cost data presented is complete and includes all related costs under this Contract except Architect's redesign costs, and waives all claims for additional costs related to the substitution which subsequently become apparent; and
	.4 will coordinate the installation of the accepted substitute, making such changes as may be required for the Work to be complete in all respects.”


	2.  3.5 Warranty
	a. Add the following Paragraph 3.5.3:
	"3.5.3  Contractor makes the following warranties to the Owner that he will, at the date of delivery, have good title to any and all goods supplied in the project and said goods will be free and clear of any and all liens and encumbrances.
	.1 Contractor shall, at his sole cost and expense, promptly repair or replace to the Owner's satisfaction all damaged or defective goods/services received for a period of one (1) year from date of delivery or date of installation, unless the Project...

	3. 3.6 Taxes
	a. Add  the following Paragraph 3.6.1:
	“3.6.1  Owner is a tax exempt organization and Contractor will be permitted to use Owner's tax exempt number for this project for all materials physically incorporated into the project, that become property of Owner.
	Items which do not become property of Owner and are not incorporated into real estate are taxable.  (Example: fuel oil for machinery, construction stakes, temporary fencing, etc.)
	Refer any questions about taxability of specific items to the Illinois Department of Revenue.”

	4. 3.10 Contractor’s Construction Schedules
	a. Change Subparagraph 3.10.1 to read as follows:
	“3.10.1 The Contractor, promptly after being awarded the contract, shall prepare and submit for the Owner’s and Architect’s information a contractor’s construction schedule for the Work.  The schedule shall not exceed time limits current under the Co...

	5. 3.12  Shop Drawings, Product Data and Samples
	a. Add Paragraph 3.12.11 to Section 3.12:
	3.12.11  Architect’s review of Contractor’s submittals will be limited to examination of an initial submittal and two (2) resubmittals. Owner is entitled to obtain reimbursement from Contractor for amounts paid to Architect for evaluation of addition...

	6. 3.13 Use of Site
	a. Add the following Paragraph 3.13.1:
	3.13.1 The Contractor acknowledges that portions of the property on which the Project and Work are located will be occupied and in use by the Owner during the execution of the Work.  The Contractor shall perform and coordinate his work in such a mann...

	7. Add the following paragraph 3.19:
	3.19 Non-Collusion Affidavit State of Illinois
	3.19.1 The Contractor is required to execute the Non-Collusion Affidavit included in this package as Bid Form Attachment A.  The executed Non-Collusion Affidavit is to be included with the Contractor's bid.  Failure to execute and include the Non-Col...


	8. Add the following paragraph 3.20:
	3.21:  Sexual Harassment Policy
	3.21.1: The Contractor is required to execute the Certificate of Sexual Harassment Policy included in this package as Bid Form Attachment C.  The executed Certificate is to be included with the Contractor's bid.  Failure to execute and include the Ce...


	9. Add the following paragraph 3.21:
	3.22:  Drug Free Workplace Certification
	3.22.1: The Contractor is required to execute the Drug Free Workplace Certification included in this package as Bid Form Attachment D.  The executed Certificate is to be included with the Contractor's bid.  Failure to execute and include the Certific...


	10. Add the following paragraph 3.22:
	3.23:  Certification of Prevailing Wage Rates
	3.23.1 The Contractor is required to execute the Prevailing Wage Rate Certification included in this package as Bid Form Attachment E.  The executed Certificate is to be included with the Contractor's bid.  Failure to execute and include the Certific...



	C. ARTICLE 7: CHANGES IN THE WORK
	1. 7.1  General
	a. Add the following Paragraph 7.1.4 to Section 7.1:
	“7.1.4     The Contractor is entitled to add a fixed percentage fee to the actual cost involved for changes in the Work.  The combined overhead and profit included in the total cost to Owner for a change in the Work shall be based on the following sc...
	.1   For Contractor, for Work performed by Contractor’s own forces, 10 percent
	.2   For Contractor, for Work performed by Contractor’s Subcontractors,
	8 percent of the amount due the Subcontractors.
	.3   For each Subcontractor involved, for Work performed by that Subcontractor’s own forces, 8 percent of the cost.
	.4   For each Subcontractor involved, for Work performed by the Subcontractor’s Sub-subcontractors, 8 percent of the amount due the Sub-subcontractor.
	.5   Cost to which overhead and profit is to be applied shall be determined in accordance with Section 7.3.4.
	.6   In order to facilitate checking of quotations for extras or credits, all proposals, except those so minor that their propriety can be seen by inspection, shall be accompanied by a complete itemization of costs including labor, materials and Subc...




	D. ARTICLE 8:  TIME
	1. 8.1 Definitions
	a. Delete Paragraph  8.1.4 and substitute the following:
	“8.1.4   The term “day” as used in the Contract Documents shall mean working day, excluding weekends and legal holidays.”

	2. 8.2 Progress and Completion
	a. Add the following Subparagraph 8.2.4:
	“8.2.4 Owner reserves the right to require all or part of any remaining work not completed by date designated for Substantial Completion to be performed after normal business hours or on other than normal working days at no “extra” or additional cost...


	E. ARTICLE 9:  PAYMENTS AND COMPLETION
	1. 9.3 Applications for Payment
	a. Add the following sentence to Paragraph 9.3.1:
	“9.3.1   The form of Application for Payment, duly notarized, shall be a current authorized edition of AIA G702-1992, Application and Certificate for Payment, supported by a current authorized edition of AIA G703-1992, Continuation Sheet.”
	b. Add the following Subparagraph  9.3.1.3 and 9.3.1.4 to  Paragraph 9.3.1:
	9.3.1.3   Until Substantial Completion, Owner shall pay 90 percent of the amount due the Contractor on account of progress payments.
	9.3.1.4  The first payment application shall be accompanied by Contractor’s partial waiver for the full amount of the payment.  Each subsequent monthly payment application shall be accompanied by the Contractor’s partial waiver and the partial waiver...

	2. 9.8 Substantial Completion
	a. Add the following Subparagraph  9.8.3.1 to Paragraph  9.8.3:
	9.8.3.1   Architect will perform no more than one (1) inspection per phase to determine whether the Work or a designated portion thereof has attained Substantial Completion in accordance with the Contract Documents. Owner is entitled to reimbursement...

	3. 9.10  Final Completion and Final Payment
	a. Add the following Subparagraph  9.10.1.1 to Paragraph 9.10.1:
	9.10.1.1    Architect will perform no more than one (1) inspection to determine whether the Work or a designated portion thereof has attained Final Completion in accordance with the Contract Documents. Owner is entitled to reimbursement from the Cont...


	F. ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY
	1. 10.1 Safety Precautions and Programs
	a. Add the following Paragraphs 10.1.1, 10.1.2 and 10.1.3 to Section 10.1:
	10.1.1    The Contractor shall not use asbestos, PCB or any material which contains asbestos or PCB  in his work.  If requested by Architect, Contractor shall submit a signed statement insuring that no asbestos or PCB has been used on this project.”
	10.1.2    If reasonable precautions will be inadequate to prevent foreseeable bodily injury of death to persons resulting from a material or substance encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, im...
	10.1.3    The Owner shall be responsible for obtaining the services of a licensed laboratory to verify a presence of the material or substance reported by the Contractor and, in the event such material or substance reported by and, in the event such ...


	G. ARTICLE 11:  INSURANCE AND BONDS
	1. 11.1 Contractor’s Liability Insurance
	a. Add the following Subparagraphs 11.1.2.1 through 11.1.2.6.2 to Paragraph 11.1.2:
	“11.1.2.1  The limits for Worker’s Compensation and Employers’ Liability insurance shall meet statutory limits mandated by State and Federal Laws. If (1) limits in excess of those required by statute are to be provided, (2) the employer is not statut...
	11.1.2.2   The limits for Commercial General Liability insurance including coverage for Premises-Operations, Independent Contractors’ Protective, Products-Completed Operations, Contractual Liability, Personal Injury and Broad Form Property Damage (in...
	$1,000,000 Each Occurrence
	$2,000,000 General Aggregate
	$1,000,000 Personal and Advertising Injury
	$2,000,000 Products-Completed Operations Aggregate
	.1 The policy shall be endorsed to have the General Aggregate apply to this Project only.
	.2 The Contractual Liability insurance shall include coverage sufficient to meet the obligations in O/C A201™-2017 under Section 3.18.
	.3 Products and Completed Operations insurance shall be maintained for a minimum period of at least four (4) year(s) after the expiration of the period for correction of Work.
	11.1.2.3 Automobile Liability insurance (owned, non-owned and hired vehicles) for bodily injury and property damage:
	$1,000,000 Each Accident
	11.1.2.4 Umbrella or Excess Liability coverage:  $4,000,000.
	b. 11.1.2.5 Contractor shall at Contractor’s own expense provide insurance coverage for materials stored off the site after written approval of Owner at the value established in the approval, and also for portions of the Work in transit until such mat...
	11.1.2.6 Contractor shall furnish bonds covering faithful performance of the Contract and payment of obligations arising thereunder. Bonds may be obtained through Contractor’s usual source and the cost thereof shall be included in the Contract Sum.  ...
	.1 Contractor shall deliver the required bonds to Owner not later than three days following the date the Agreement is entered into, or if the Work is to be commenced prior thereto in response to a letter of intent, Contractor shall, prior to the  com...
	.2 Contractor shall require the attorney-in-fact who executes the required bonds on behalf of the surety to affix thereto a certified and current copy of the power of attorney."
	c. Add the following sentence to Paragraph 11.1.3:
	“11.1.3  …If this insurance is written on a Commercial General Liability policy form, the certificates shall be ACORD form 25-S, completed and supplemented in accordance with AIA G715™-1991, Instruction Sheet and Supplemental Attachment for ACORD Cer...

	2. 11.2 Owner's Insurance
	a. Add the following Subparagraph 11.2.1.1 to Paragraph 11.2.1:
	11.2.1.1  The insurance required by Section 11.2 is not intended to cover machinery, tools or equipment owned or rented by Contractor that are utilized in the performance of the Work but not incorporated into the permanent improvements. Contractor sh...


	H. ARTICLE 13:  MISCELLANEOUS PROVISIONS
	1. 13.5 Interest
	a. Delete Paragraph 13.5.
	b. Add the following Paragraphs 13.5 through 13.7 to Article 13:
	13.5  Wage Rates
	13.5.1 The Contractor shall comply in all respects with "An Act Regulating Wages of Laborers and Mechanics and other Workmen Employed under Contracts for Public Works" enacted by the 62nd General Assembly, approved on June 26, 1941, as amended and co...
	13.5.1.1 The prevailing rates of wages are indicated in the schedule following this section and at the State of Illinois’ website  =   http://www.state.il.us/agency/idol/rates/rates.HTM<http://www.state.il.us/agency/> idol/rates/rates.HTM.
	13.5.1.2   In case it shall become necessary for the Contractor or any Subcontractor to employ in the Work under this Contract any person in a trade or occupation (except executive, administrative or supervisory workers) for which no wage rates are s...
	13.5.1.3   Prospective Bidders should make an investigation of existing labor conditions and any negotiated labor agreements which may exist or are contemplated at this time.
	13.6   Equal Opportunity
	13.6.1   The Contractor shall maintain policies of employment as follows:
	13.6.1.1   The contractor and the Contractor’s Subcontractors shall not  discriminate against any employee or applicant for employment because of race, religion, color, sex or national origin. Such action shall include, but not be limited to, the fol...
	13.6.1.2   The Contractor and the Contractor’s Subcontractors shall, in all solicitations or advertisements for employees placed by them or on their behalf, state that all qualified applicants will receive consideration for employment without regard ...
	13.7  Smoking, Musical Devices, Language, Dress Code, Noise and Vibration, Employee Background Checks
	13.7.1 Owner has certain policies regarding the following:
	.1 Smoking - The Owner prohibits smoking in building and on County property.
	.2 Musical Devices - The Owner has restricted the use of radios, tape players, compact disc players, etc. to the extent that sound generated is not audible in adjacent occupied areas while grounds are in use.
	.3 Dress Code - The Contractor and all employees and subcontractors shall keep shirts on at all times while grounds are in use.
	.4 Noise and Vibration Control - The Contractor shall notify Owner 48 hours in advance of construction activities which might result in excessive noise and/or vibration into the existing grounds while they are in use.  Coordinate scheduling of such a...


	I. ARTICLE 15:  CLAIMS AND DISPUTES
	1. 15.1.6 Claims for Additional Time
	a. Add the following Subparagraphs 15.1.6.3 and 15.1.6.4 to Paragraph 15.1.6:
	15.1.6.3   Claims for increase in the Contract Time shall set forth in detail the circumstances that form the basis for the Claim, the date upon which each cause of delay began to affect the progress of the Work, the date upon which each cause of del...
	15.1.6.4  Contractor shall not be entitled to a separate increase in the Contract Time for each one of the number of causes of delay which may have concurrent or interrelated effects on the progress of the Work, or for concurrent delays due to the fa...




	PART 2  PRODUCTS - NOT USED
	PART 3  EXECUTION - NOT USED

	01 1000-RIB-Summary-03-20-2026
	PART 1  GENERAL
	1.1. SUMMARY
	A. Section Includes:
	1. Project information.
	2. Contract description.
	3. Work by Owner.
	4. Owner occupancy.
	5. Contractor use of site and premises.
	6. Work restrictions.
	7. Existing conditons and measurements.
	8. Interim Life Safety Measures.
	9. Specification and Drawing conventions.


	1.2. PROJECT INFORMATION
	A. Project Name:  CMH Consulting Clinic Expansion
	B. Owner's Name:  Crawford Memorial Hosptial.
	C. Architect's Name:  Farnsworth Group, Inc..
	D. The Project consists of the ​​construction​​ of ​​Consulting Clinic Expansion​​ and associated site development.
	1. New construction addition is two story, slab on grade of 21,668 building gross square feet.  Space program includes:
	a. New entry, Specialty Clinic pods, Oncology Clinic and MEP support space.

	2. Renovation includes 1,250 square feet within the existing Infusion area.
	3. Site work includes but is not limited to new parking lot and driveway paving, utility work and stormwater management.
	4. This work shall include all labor, supervision, materials, transportation and services necessary and required to perform the Consulting Clinic Expansion project as set forth in the Contract Documents.


	1.3. CONTRACT DESCRIPTION
	A. Contract Type:  A single prime contract based on a Stipulated Price as described in Document 00 5000 - Contracting Forms and Supplements.

	1.4. DESCRIPTION OF ALTERATIONS WORK
	A. Scope of demolition and removal work is indicated on drawings and specified in Section 02 4100.

	1.5. WORK BY OWNER
	A. Owner-Furnished products and logistical responsibilities are identified in the Drawings using the following designations:
	1. OFOI:  Owner Furnished, Owner Installed.
	2. OFCI:  Owner Furnished, Contractor Installed.
	3. CFCI: Contractor Furnished, Contractor Installed.
	4. VFVI:  Vendor Furnished, Vendor Installed.

	B. Items noted NIC (Not in Contract) will be supplied and installed by Owner before Substantial Completion.  Some items include:
	1. Movable cabinets.
	2. Furnishings.
	3. ​Window shades.
	4. Small equipment.

	C. Owner will supply and install the following:
	D. Owner will supply the following for installation by Contractor:
	1. Toilet accessories.


	1.6. OWNER OCCUPANCY
	A. Owner will utilize the existing Hospital adjacent to this project's site throughout construction.
	B. Cooperate with Owner to minimize conflict and to facilitate Owner's operations.
	C. Schedule the Work to accommodate Owner occupancy.

	1.7. CONTRACTOR USE OF SITE AND PREMISES
	A. Construction Operations:  Limited to areas noted on Drawings.
	B. Arrange use of site and premises to allow:
	1. Owner occupancy.
	a. Owner will occupy the premises during the entire construction period, with the exception of areas under construction.  Coordinate with the Owner during construction operations to minimize conflicts and facilitate Owner usage. Perform the Work so as...

	2. Use of site by the public.
	a. Schedule deliveries to minimize use of driveways and entrances by construction operations.
	b. Schedule deliveries to minimize space and time requirements for storage of materials and equipment on-site.


	C. Provide access to and from site as required by law and by Owner:
	1. Emergency Building Exits During Construction: The existing building consists of several individual provider suites.  A varying number of those will remain occupied during constuction and egress must be maintained for those..
	2. Do not obstruct roadways, sidewalks, or other public ways without permit.
	a. Do not block public streets at any time.


	D. Utility Outages and Shutdown:
	1. Do not disrupt or shut down life safety systems, including but not limited to fire sprinklers and fire alarm system, without 7 days notice to Owner and authorities having jurisdiction.
	2. Prevent accidental disruption of utility services to other facilities.

	E. Protect existing site improvements and public access ways to remain.  If pavements, curbs, , and other site improvements to remain are damaged or defaced during construction operations, repair and restore all to condition at start of construction o...
	F. Keep paved driveways on Owner’s property, full project site and public streets, alleys and walkways clear of earth and debris spillage from trucking and traffic involved in construction operations.

	1.8. WORK RESTRICTIONS
	A. Work Restrictions, COVID19 Related:  Comply with State and Owner's restrictions on access to existing building and safety provisions associated with mitigation of COVID19 risks including but not limited to wearing of face coverings/masks.
	B. Work Restrictions, General:  Comply with restrictions on construction operations.
	1. Comply with limitations on use of public streets and other requirements of authorities having jurisdiction.
	2. On-Site Work Hours:  Limit work in the existing building to normal business working hours of 7 a.m. to 5 p.m., Monday through Friday, except as otherwise indicated.
	a. Weekend Hours:  same as workday hours.
	b. Early Morning Hours:  Comply with regulations from authorities having jurisdiction for restrictions on noisy work.

	3. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by Crawford Memorial Hospital unless permitted under the following conditions and then only after providing temporary utility services according to requirements...
	a. Notify Architect and Owner not less than two business days in advance of proposed utility interruptions.
	b. Obtain Owner's written permission before proceeding with utility interruptions.

	4. Noise, Vibration, Dust and Odors:  Coordinate operations that may result in high levels of noise and vibration, odors, or other disruption to Crawford Memorial Hospital.
	a. Notify Architect and Owner not less than two days in advance of proposed disruptive operations.
	b. Obtain Owner's Liaison’s written permission before proceeding with disruptive operations.
	c. Comply with applicable noise control laws, ordinances, and regulations.  Where field sound measurements exceed allowable limits cease operating such equipment and repair or replace it with equipment that complies with requirements.
	d. Dust: Take precautions necessary to keep Work under this contract and adjoining properties free from dust.  Perform dust control in compliance with authorities having jurisdiction.  Follow procedures and protocol to prevent pollution of land, air, ...

	5. Nonsmoking Site and Building:  Smoking or use of any tobacco is not permitted within the building or on the site.
	6. Controlled Substances:  Use controlled substances on the Project site are not permitted.  Contractor is responsible for maintaining a drug-free work place.
	7. Employee Identification:  Provide identification tags for Contractor personnel working on the Project site.  Require personnel to utilize identification tags at all times.
	8. Patient confidentiality:  The Contractor shall instruct all employees and subcontractors that the patient's right to privacy is to be maintained on the job site and off the job.


	1.9. EXISTING CONDITIONS AND MEASUREMENTS
	A. Information pertaining to the project site has been obtained through photographs and investigations and is indicated on the Drawings.  This information has been gathered with reasonable care, but is of a schematic nature and is not warranted.  Veri...
	B. Be alert to any indication or evidence of existing building conditions not indicate on the Contract Documents.   Measurements shall be verified form actual observation at the project site.  If unexpected existing conditions are encountered, notify ...
	C. Existing Building Considerations:
	1. The existing building is single story, slab on grade and has an approximately 14'-0"  floor to top of roof steel height.
	2. The building's structural system consists of structural steel column and beam framing with 2-hour fire protection.
	3. The existing building is fully sprinklered.


	1.10. INTERIM LIFE SAFETY MEASURES
	A. It is the intent of the Owner to implement, document and enforce interim life safety measures (ILSM) to temporarily compensate for any hazards caused by construction activities during this project.  Contractors and their subcontractors, employees a...
	B. Comply with ILSM measures as follows:
	1. Emergency Building Exits During Construction:  Keep all exits required by code open during construction period; provide temporary exit signs if exit routes are temporarily altered  All alternative exits are to be clearly marked and personnel are to...
	2. Maintain free and unobstructed access to emergency services and for ambulance, fire, police and other emergency forces.
	3. Ensure that fire alarm, detection, and fire suppression systems are maintained in good working order.  A temporary but equivalent system shall be provided when any of these systems are impaired.  These temporary systems shall be inspected and teste...
	4. Temporary construction partitions or other barriers shall be erected and maintained to separate construction areas from the existing building operations and to protect existing ratings.  These shall be smoke tight and built of noncombustible or lim...
	5. The Owner and the Contractor shall each provide additional fire-fighting equipment, as appropriate to their areas.  They will each provide appropriate training in its use.  The Contractor shall provide, as a minimum, type 2A:10BC fire extinguishers...
	6. The construction site is to be kept clean and free of debris.
	7. There shall be a minimum of two fire drills per shift per quarter during the period of construction.  The Contractor and his forces shall cooperate and participate in these drills as appropriate.
	8. The Owner and its representatives will increase surveillance for hazards in and around buildings, grounds and equipment, during periods of construction.  The Contractor and his forces shall watch for possible hazards and shall immediately report sa...
	9. The Owner and the Contractor shall each train their own personnel to compensate for impaired structural or compartmentalization features of fire safety.
	10. The Contractor shall cooperate with the Owner in conducting safety education programs to promote awareness of life safety deficiencies, construction hazards, and interim life safety measures.


	1.11. SPECIFICATION AND DRAWING CONVENTIONS
	A. Specification Content:  The Specifications use certain conventions for the style of language and the intended meaning of certain terms, words, and phrases when used in particular situations.  These conventions are as follows:
	1. Imperative mood and streamlined language are generally used in the Specifications.  The words "shall," "shall be," or "shall comply with," depending on the context, are implied where a colon (:) is used within a sentence or phrase.
	2. Specification requirements are to be performed by Contractor unless specifically stated otherwise.

	B. Division 01 General Requirements:  Requirements of Sections in Division 01 apply to the Work of all Sections in the Specifications.
	C. Drawing Coordination:  Requirements for materials and products identified on the Drawings are described in detail in the Specifications.  One or more of the following are used on the Drawings to identify materials and products:
	1. Terminology:  Materials and products are identified by the typical generic terms used in the individual Specifications Sections.
	2. Abbreviations:  Materials and products are identified by abbreviations scheduled on Drawings.
	3. Keynoting:  Materials and products are identified by reference keynotes referencing Specification Section numbers found in this Project Manual.



	PART 2  PRODUCTS - Not Used
	PART 3  EXECUTION - Not Used

	01 2000-RIB-Price and Payment Procedures-03-20-2026
	PART 1  GENERAL
	1.1. SECTION INCLUDES
	A. Procedures for preparation and submittal of applications for progress payments.
	B. Documentation of changes in Contract Sum and Contract Time.
	C. Change procedures.
	D. Correlation of Contractor submittals based on changes.
	E. Procedures for preparation and submittal of application for final payment.

	1.2. RELATED REQUIREMENTS
	A. Section 00 5000 - Contracting Forms and Supplements:  Forms to be used.
	B. Section 00 5200 - Agreement Form:  Contract Sum, retainages, payment period, monetary values of unit prices.
	C. Section 00 7200 - General Conditions: Additional requirements for progress payments, final payment, changes in the Work.
	D. Section 00 7300 - Supplementary Conditions: Percentage allowances for Contractor's overhead and profit.
	E. Section 01 7800 - Closeout Submittals:  Project record documents.

	1.3. SCHEDULE OF VALUES
	A. Use Schedule of Values Form:  AIA G703, edition stipulated in the Agreement.
	B. Electronic media printout including equivalent information will be considered in lieu of standard form specified; submit draft to Architect for approval.
	C. Forms filled out by hand will not be accepted.
	D. Submit Schedule of Values in electronic format within 15 days after date of Owner-Contractor Agreement.
	E. Format:  Utilize the Table of Contents of this Project Manual. Identify each line item with number and title of the specification section.
	F. Include separately from each line item, a direct proportional amount of Contractor's overhead and profit.
	G. Revise schedule to list approved Change Orders, with each Application For Payment.

	1.4. APPLICATIONS FOR PROGRESS PAYMENTS
	A. Payment Period:  Submit at intervals stipulated in the Agreement.
	B. Use Form AIA G702 and Form AIA G703, edition stipulated in the Agreement.
	C. Electronic media printout including equivalent information will be considered in lieu of standard form specified; submit sample to Architect for approval.
	D. Forms filled out by hand will not be accepted.
	E. Execute certification by signature of authorized officer.
	F. Submit one electronic copy of each Application for Payment until Final application.  Submit hard-copy of Final Application for Payment.
	G. Include the following with the application:
	1. Transmittal letter as specified for submittals in Section 01 3000.
	2. Partial release of liens from major subcontractors and vendors.
	3. Affidavits attesting to off-site stored products.

	H. When Architect requires substantiating information, submit data justifying dollar amounts in question.  Provide one copy of data with cover letter for each copy of submittal. Show application number and date, and line item by number and description.

	1.5. MODIFICATION PROCEDURES
	A. For minor changes not involving an adjustment to the Contract Sum or Contract Time, Architect will issue instructions directly to Contractor.
	B. For other required changes, Architect will issue a document signed by Owner instructing Contractor to proceed with the change, for subsequent inclusion in a Change Order.
	1. The document will describe the required changes and will designate method of determining any change in Contract Sum or Contract Time.
	2. Promptly execute the change.

	C. For changes for which advance pricing is desired, Architect will issue a document that includes a detailed description of a proposed change with supplementary or revised drawings and specifications, a change in Contract Time for executing the chang...
	D. Contractor may propose a change by submitting a request for change to Architect, describing the proposed change and its full effect on the work, with a statement describing the reason for the change, and the effect on the Contract Sum and Contract ...
	E. Computation of Change in Contract Amount:  As specified in the Agreement and Conditions of the Contract.
	1. For change requested by Architect for work falling under a fixed price contract, the amount will be based on Contractor's price quotation.
	2. For change requested by Contractor, the amount will be based on the Contractor's request for a Change Order as approved by Architect.
	3. For pre-determined unit prices and quantities, the amount will based on the fixed unit prices.
	4. For change ordered by Architect without a quotation from Contractor, the amount will be determined by Architect based on the Contractor's substantiation of costs as specified for Time and Material work.

	F. Substantiation of Costs:  Provide full information required for evaluation.
	1. Provide the following data:
	a. Quantities of products, labor, and equipment.
	b. Taxes, insurance, and bonds.
	c. Overhead and profit.
	d. Justification for any change in Contract Time.
	e. Credit for deletions from Contract, similarly documented.

	2. Support each claim for additional costs with additional information:
	a. Origin and date of claim.
	b. Dates and times work was performed, and by whom.
	c. Time records and wage rates paid.
	d. Invoices and receipts for products, equipment, and subcontracts, similarly documented.

	3. For Time and Material work, submit itemized account and supporting data after completion of change, within time limits indicated in the Conditions of the Contract.

	G. Execution of Change Orders:  Architect will issue Change Orders for signatures of parties as provided in the Conditions of the Contract.
	H. After execution of Change Order, promptly revise Schedule of Values and Application for Payment forms to record each authorized Change Order as a separate line item and adjust the Contract Sum.
	I. Promptly revise progress schedules to reflect any change in Contract Time, revise sub-schedules to adjust times for other items of work affected by the change, and resubmit.
	J. Promptly enter changes in Project Record Documents.

	1.6. APPLICATION FOR FINAL PAYMENT
	A. Prepare Application for Final Payment as specified for progress payments, identifying total adjusted Contract Sum, previous payments, and sum remaining due.
	B. Application for Final Payment will not be considered until the following have been accomplished:
	1. All closeout procedures specified in Section 01 7000.



	PART 2  PRODUCTS - Not Used
	PART 3  EXECUTION - Not Used

	01 2300-RIB-Alternates-03-20-2026
	PART 1  GENERAL
	1.1. SECTION INCLUDES
	A. Description of Alternates.

	1.2. RELATED REQUIREMENTS
	A. Document 00 2113 - Instructions to Bidders:  Instructions for preparation of pricing for Alternates.

	1.3. ACCEPTANCE OF ALTERNATES
	A. Alternates quoted on Bid Forms will be reviewed and accepted or rejected at Owner's option.  Accepted Alternates will be identified in the Owner-Contractor Agreement.
	B. Coordinate related work and modify surrounding work to integrate the Work of each Alternate.

	1.4. SCHEDULE OF ALTERNATES
	A. ​Alternate​ No. ​1​ - ​Build out shell space on Second Floor as shown on the Drawings​:
	1. Base Bid: Shell space with no finishes and minimal MEP/FP as shown on the Drawings.



	PART 2  PRODUCTS - Not Used
	PART 3  EXECUTION - Not Used

	01 2500-RIB-Substitution Procedures-03-20-2026
	PART 1  GENERAL
	1.1. SECTION INCLUDES
	A. Procedural requirements for proposed substitutions.

	1.2. RELATED REQUIREMENTS
	A. Section 00 2100 - Instructions to Bidders:  Restrictions on timing of substitution requests.
	B. Section 01 3000 - Administrative Requirements:  Submittal procedures, coordination.
	C. Section 01 6000 - Product Requirements:  Fundamental product requirements, product options, delivery, storage, and handling.

	1.3. DEFINITIONS
	A. Substitutions:  Changes from Contract Documents requirements proposed by Contractor to materials, products, assemblies, and equipment.
	1. Substitutions for Cause:  Proposed due to changed Project circumstances beyond Contractor's control.
	a. Unavailability.
	b. Regulatory changes.

	2. Substitutions for Convenience:  Proposed due to possibility of offering substantial advantage to the Project.
	a. Substitution requests offering advantages solely to the Contractor will not be considered.



	1.4. REFERENCE STANDARDS
	A. CSI/CSC Form 1.5C - Substitution Request (During the Bidding/Negotiating Stage); Current Edition.
	B. CSI/CSC Form 13.1A - Substitution Request (After the Bidding/Negotiating Phase); Current Edition.


	PART 2  PRODUCTS - NOT USED
	PART 3  EXECUTION
	3.1. GENERAL REQUIREMENTS
	A. A Substitution Request for products, assemblies, materials, and equipment constitutes a representation that the submitter:
	1. Has investigated proposed product and determined that it meets or exceeds the quality level of the specified product, equipment, assembly, or system.
	2. Agrees to provide the same warranty for the substitution as for the specified product.
	3. Agrees to coordinate installation and make changes to other work that may be required for the work to be complete, with no additional cost to Owner.
	4. Waives claims for additional costs or time extension that may subsequently become apparent.
	5. Agrees to reimburse Owner and Architect for review or redesign services associated with re-approval by authorities.

	B. Document each request with complete data substantiating compliance of proposed substitution with Contract Documents.  Burden of proof is on proposer.
	1. Note explicitly any non-compliant characteristics.

	C. Content:  Include information necessary for tracking the status of each Substitution Request, and information necessary to provide an actionable response.
	1. Forms indicated in the Project Manual are adequate for this purpose, and must be used.

	D. Limit each request to a single proposed substitution item.
	1. Submit an electronic document, combining the request form with supporting data into single document.


	3.2. SUBSTITUTION PROCEDURES DURING PROCUREMENT
	A. Instructions to Bidders specifies time restrictions for submitting requests for substitutions during the bidding period, and the documents required.
	B. Submittal Form (before award of contract):
	1. Submit substitution requests by completing CSI/CSC Form 1.5C - Substitution Request (During the Bidding/Negotiating Stage).  See this form for additional information and instructions.  Use only this form; other forms of submission are unacceptable.

	C. Owner will consider requests for substitutions only if submitted at least 5 days prior to the date for receipt of bids.

	3.3. SUBSTITUTION PROCEDURES DURING CONSTRUCTION
	A. Submittal Form (after award of contract):
	1. Submit substitution requests by completing CSI/CSC Form 13.1A - Substitution Request.  See this form for additional information and instructions.  Use only this form; other forms of submission are unacceptable.

	B. Submit request for Substitution for Cause within 14 days of discovery of need for substitution, but not later than 14 days prior to time required for review and approval by Architect, in order to stay on approved project schedule.
	C. Submit request for Substitution for Convenience immediately upon discovery of its potential advantage to the project, but not later than 14 days prior to time required for review and approval by Architect, in order to stay on approved project sched...
	1. In addition to meeting general documentation requirements, document how the requested substitution benefits the Owner through cost savings, time savings, greater energy conservation, or in other specific ways.
	2. Document means of coordinating of substitution item with other portions of the work, including work by affected subcontractors.
	3. Bear the costs engendered by proposed substitution of:
	a. Owner's compensation to the Architect for any required redesign, time spent processing and evaluating the request.
	b. Other construction by Owner.
	c. Other unanticipated project considerations.


	D. Substitutions will not be considered under one or more of the following circumstances:
	1. When they are indicated or implied on shop drawing or product data submittals, without having received prior approval.
	2. Without a separate written request.
	3. When acceptance will require revisions to Contract Documents.


	3.4. RESOLUTION
	A. Architect may request additional information and documentation prior to rendering a decision.  Provide this data in an expeditious manner.
	B. Architect will notify Contractor in writing of decision to accept or reject request.
	1. Architect's decision following review of proposed substitution will be noted on the submitted form.


	3.5. ACCEPTANCE
	A. Accepted substitutions change the work of the Project.  They will be documented and incorporated into work of the project by Change Order, Construction Change Directive, Architectural Supplementary Instructions, or similar instruments provided for ...

	3.6. CLOSEOUT ACTIVITIES
	A. See Section 01 7800 - Closeout Submittals, for closeout submittals.
	B. Include completed Substitution Request Forms as part of the Project record. Include both approved and rejected Requests.






