



# Public Works Project No. 84003001-22-058-C1 Clear Creek Welcome Center Crawfordsville District/INDOT

# ADDENDUM NO. 2 March 20, 2023

Project Drawings and annual dated March 2023 for above referenced project are amended as noted in this Addendum.

Receipt of this Addendum shall be acknowledged on the Bid Form.

This Addendum Consists of: ( ) General Information Sheets, (5) Addendum Sheets, ( ) Specification Sheets, and (36) Drawing Sheets.

## **ARCHITECTURAL**

### **REFER TO DRAWING SET #1**

Item No. 2-A01 DRAWING G001 – COVER SHEET

Change: Replace drawing G001 with new sheet attached to this Addendum.

Added missing sheets in drawing index.

Item No. 2-A02 <u>DRAWING WC-A412 – WALL SECTIONS</u>

Change: Replace drawing WC-A412 with new sheet attached to this

Addendum. Revised sections to include cavity drainage locations.

Item No. 2-A03 DRAWING WC-A451 - PERFORATED MTL PANEL

**ASSEMBLY DETAILS** 

Change: Replace drawing WC-A451 with new sheet attached to this

Addendum. Revised details and title to coordinate with allowance

and specification.

#### **REFER TO DRAWING SET #2**

Item No. 2-A04 DRAWING TR411 – WALL SECTIONS

Change: Replace drawing WC-A451 with new sheet attached to this

Addendum. Revised sections to include cavity drainage locations.

### **STRUCTURAL**

### **REFER TO DRAWING SET #1**

Item No. 2-A05 SHEET: WC-S103 - EXHIBIT AREA ROOF FRAMING PLANS

Detail: 1 – EXHIBIT AREA ROOF PRIMARY FRAMING PLAN

Revise: Framing as shown in attached drawing.

Item No. 2-A06 SHEET: WC-S200 - EXHIBIT SOUTH WALL FRAMING

**DETAILS** 





**Details: L1, 1, 1A, 11** 

Revise: Details L1, 1 and 1a as shown in attached drawing.

Add: Detail 11 as shown in attached drawing.

Item No. 2-A07 <u>SHEET: WC-S201 - EXHIBIT NORTH WALL FRAMING</u>

**DETAILS** 

**Details: A, 12, 13, 14** 

Revise: Details 12, 13, and 14 as shown in attached drawing.

Add: Detail A as shown in attached drawing.

Item No. 2-A08 SHEET: WC-S540 - TYPICAL BRACED FRAME DETAILS

Details: 1 and 2

Revise: Details 1 and 2 as shown in attached drawing.

Item No. 2-A09: SHEET: WC-S550 - MAIN ROOF DETAILS

**Details: 1, 5, 6, and 7** 

Revise: Details 1, 5, 6, and 7 as shown in attached drawing.

Item No. 2-A10: SHEET: WC-S552 - EXHIBIT ROOF DETAILS

**Detail: All** 

Revise: All details as shown in attached drawing.

# MECHANICAL, ELECTRICAL & PLUMBING

## **REFER TO DRAWING SET #1**

Item No. 2-A11 Drawing, SHEET WC-M601, MECHANICAL SCHEDULES

Change: Revise schedule "Expansion Tank and Air Control System"

Item No. 2-A12 Drawing, SHEET WC-E603

Change: Revise Light Fixture Schedule.

#### REFER TO DRAWING SET #2 TRUCKER RESTROOMS

Item No. 2-A13 <u>Drawing, SHEET TR-E101</u>

**Change:** Revise Soffit Lighting.

Item No. 2-A14

**Drawing, SHEET TR-E601** 

**Change:** Revise Light Fixture Schedule.

## REFER TO DRAWING SET #3 STORAGE BUILDING

Item No. 2-A15 <u>Drawing, SHEET SB-E101</u>

**Change:** Revise Soffit Lighting.

Item No. 2-A16

**Drawing, SHEET SB-E601** 

**Change:** Revise Light Fixture Schedule.





### **LANDSCAPE ARCHITECTURE**

**REFER TO DRAWING SET #4** 

Item No. 2-A17 <u>Drawing, SHEET L-601</u>

Change: Additional notes for brick stamped concrete paving were added

Item No. 2-A18 <u>Drawing, SHEET L-602</u>

Change: (1) Racecar play equipment omitted

Swing set model number changed

Item No. 2-A19 <u>Drawing, SHEET L-603</u>

Change: Pavers added at front vestibule

Item No. 2-A20 <u>Drawing, SHEET L-604</u>

Change: Pavers added at back vestibule

In-ground light product and detail changed

Item No. 2-A21 <u>Drawing, SHEET L-702, Detail D2/702</u>

Change: in-ground light detail changed

**CIVIL** 

REFER TO DRAWING SET #5

Item No. 2-A22 <u>Drawing, SHEET C104, SITE PLAN</u>

Change: Added stamped concrete bands on roadway and added note.

Item No. 2-A23 Drawing, SHEET C106, SITE PLAN, Shoulder Reduction, I-70

Change: Added notes for pavement removal.

Item No. 2 A24 <u>Drawing, SHEET C112, SITE PLAN, Roundabout Details</u>

Change: Revised handicap ramp layout & elevation callouts

Item No. 2-A25 <u>Drawing, SHEET C113, SITE PLAN, Winner's Walk & Trophy</u>

Change: Revised foundation and pedestal details for Trophy.

Item No. 2-A26 Drawing, SHEET C115, SITE PLAN, Truck Lot & Center Island

Change: Added callouts.

Item No. 2-A27 Drawing, SHEET C117, SITE PLAN, Trucker Island Layout &

**Grades** 

Change: Revised callouts.

Item No. 2-A28 <u>Drawing, SHEET C124, CURB RAMP 9 & 10 DETAILS</u>

Change: Revised ramp elevations & callouts





Item No. 2-A29 <u>Drawing, SHEET C125, CURB RAMP 11 DETAIL</u>

Change: Revised ramp layout & elevation callouts

Item No. 2-A30 Drawing, SHEET C132, PYLON DETAILS

Change: Revised pylon foundation details

Item No. 2-A31 Drawing, SHEET C201, GRADING PLAN

Change: Added stamped concrete bands on road

Item No. 2-A32 <u>Drawing, SHEETS C400 to C402, UTILITY PLANS</u>

Change: Added labels for gas & electric lines

Item No. 2-A33 Drawing, SHEET C800 & C801, JOINT LAYOUT PLANS

Change: Added joints notes

**SANITARY SEWER** 

**REFER TO DRAWING SET #6** 

Item No. 2-A34 <u>Drawing, SHEET C501 CONSTRUCTION DETAILS</u>

Change: Add attached Vented Lift Station Terminal Box Detail to plan sheet

C501. These junction boxes shall be located adjacent to the wet

well.

REFER TO PROJECT MANUAL - VOLUME #1

Item No. 2-A35 GENERAL CONDITIONS, ARTICLE 7.12, FEDERAL WAGE

DETERMINATION

Change: Add the following paragraphs:

7.12.1 If a "Common Wage Determination" is included in the Contract Documents, it shall be used as the minimum wage and benefits to be paid for the trades indicated. For this contract, the

**Davis-Bacon Wage Scale shall be used.** 

7.12.2 Contractor shall submit a schedule of hourly wages to be paid to each employee (including those of his subcontractors) engaged in work on the site. This submittal shall be on Contractor's letterhead stationery, shall follow the format of the "Common Wage Determination" for this project, and shall be signed by the Contractor and notarized. A copy of this submittal shall be conspicuously posted at the site.

7.12.3 Said rates shall in no case be less than those set out in the "Common Wage Determination" for this Project, as required by IC 5-16-7, as amended, a copy of which is herein bound or is on file with the Owner.

7.12.4 The Contractor shall provide (and require each Subcontractor to provide) weekly payroll records listing employees engaged in work on the site for the week and the hourly rates for base pay and benefits paid to each employee listed. The payroll record form shall include a statement by the Contractor/Subcontractor certifying the accuracy and





completeness of the information provided. Payroll records shall be maintained by the Contractor during the course of the Work until the end of the required warranty period.

## REFER TO PROJECT MANUAL - VOLUME #2

Item No. 2-A36 <u>SECTION 042000 -UNIT MASONRY</u>

Change: Change paragraph 2.09.B.2.a.6 as follows: "c. Holmann &

Barnard, Inc. HB Textroflash."

Item No. 2-A37 SECTION 071326 - SELF-ADHERING SHEET

WATERPROOFING

Change: Add paragraph 2.02.A.1.e to read as follows: "e. Carlisle Coatings

and Waterproofing; CCW Mira DRI 860/861."

Add paragraph 2.03.A.1.e to read as follows: "c. Carlisle Coatings and Waterproofing; CCW MiraBOND Blindside

Watterproofing."

Item No. 2-A38 SECTION 074213.23 - METAL COMPOSITE MATERIAL

**WALL PANELS** 

Change: Add paragraph 2.03.A.1.c as follows: "c. Division 7 Metals; D7-

Fusion Dry Joint system."

Item No. 2-A39 <u>SECTION 101423.16 - ROOM-IDENTIFICATION PANEL</u>

**SIGNAGE** 

Change: Add paragraph 3.03.B.1.d and subparagraphs as follows:

"d. Restrooms

1) Located at entrance from Exhibit 101 to corridor restrooms. Two sign required, on at each entrance."

**REFER TO PROJECT MANUAL #6** 

Item No. 2-A40 PERMITS

Change: Add attached IDEM Construction Permit to Project Manual,

**Volume 6 Permits Section**