



Public Works Project No. 84003001-22-058-C1 Clear Creek Welcome Center Crawfordsville District/INDOT

> ADDENDUM NO. 5 March 29, 2023

Project Drawings and annual dated March 2023 for above referenced project are amended as noted in this Addendum.

Receipt of this Addendum shall be acknowledged on the Bid Form.

This Addendum Consists of: () General Information Sheets, (1) Addendum Sheets, (6) Specification Sheets, and (1) Drawing Sheets.

CIVIL

REFER TO DRAWING SET #5

Item No. 5-A01		Drawing, - SHEET C104 SITE PLAN
	Change:	Revised Impact Attenuator to Quadguard M10, TL-2, 24",
		added callouts, & revised station limits.

REFER TO PROJECT MANUAL – VOLUME #5

Item No. 5-A02	Change:	<u>TABLE OF CONTENTS, Contract Documentation</u> Deleted Geotechnical Report Addendum from Contract Documentation Index
Item No. 5-A03	Change:	<u>TABLE OF CONTENTS, Drawing Set #5 - Site</u> Revised List of Drawings
Item No. 5-A04	Change:	<u>SUPPLEMENTAL CIVIL SPECIFICATIONS</u> Revised Utility Coordination specification to delete Fiber Optic Cable by Joink, LLC and add Fiber Optic Cable by Frontier.
Item No. 5-A05	Change:	SUPPLEMENTAL CIVIL SPECIFICATIONS Added Decomposed Granite Specification for Walking Path
Item No. 5-A06	Change:	SUPPLEMENTAL CIVIL SPECIFICATIONS Added water system demolition specifications
Item No. 5-A07	Change:	<u>VIGO COUNTY BONDING REQUIREMENTS</u> Added bonding requirements for use of Vigo County roads.