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Addendum Number: 02 
 

Addendum Issue Date: April 21, 2026 Owner: Crawford Memorial Hospital 
 

  Project Name: CMH – Consulting Clinic Expansion  
 

  Project Number: 02500690.001 

 

 

Containing: 4 Pages;  8 Drawings;  2 Specifications 

 

This addendum amends the drawings and specifications of the above reference project and is hereby incorporated into 

the contract documents as part thereof.  Bidders must acknowledge receipt of this Addendum in the space provided on 

the Bid Form.  FAILURE TO DO SO MAY SUBJECT BIDDER TO DISQUALIFICATION. 

 

General: 

1. This Addendum hereby extends the Bid Date to 04/29/2026 at 2:00 PM. 

2. Attached is the Pre-Bid Sign In sheet. 

3. Attached for reference is the approved CSI Form 1.5C Product substitution for intumescent paint. 

4. Attached for reference is the approved CSI Form 1.5C Product substitution for elevator. 

5. Strike /delete Addendum 01 General Note 15 which indicated the 12% MBE/WBE/PBE goal is calculated based 

construction contract award. Below is excerpt from HCT003 Grant Agreement paragraph 23.14 where 12% of the 

Grant Funds Awarded indicated the requirement. Also excerpt from CDB Document 00 41 05. 
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6. Previously Issued in Addendum 01 Grant Requirement clarification for Section 00 4001 – State Grant Requirements.  

This clarification confirms that Section 00 4001 – State Grant Requirements is provided for informational purposes 

only at this Bidding Stage. The following key takeaways for bidders: 

a. No action needed now: You do not need to fill out or submit any forms from this section with your bid. 

b. CDB Grant number HTC003 and the Grantee Crawford Memorial Hospital. 

c. Future requirement: These forms and requirements will only apply to the successful bidder during the 

contract negotiation phase.  

d. Purpose: The section is meant to give you a complete understanding on the State of Illinois Grant 

requirements, compliance standards and paperwork you'll be expected to handle if you win the contract. 

 

Structural RFI / Clarification During Bidding: 

1. Will the second-floor framing plan require any shoring for concrete finishing equipment? 

a. For bidding purposes, the Response here is "Yes, the second-floor framing plan will require shoring to 

support the 1,000 lb. ride on concrete finishing equipment. This requirement is a delegated design item; the 

Contractor is responsible for engaging a licensed Structural Engineer to design, seal, and submit a 

comprehensive shoring and reshoring plan. This plan must ensure the new slab is supported until it reaches 

the necessary strength to handle the equipment's concentrated loads without exceeding deflection limits. 

2. On drawing sheet S2.1 there is a note #9 that calls for a moisture vapor admixture similar to ‘Barrier One’ for the 
interior slabs on grade and the slabs on deck. Just confirming that this is a requirement for both the slab on grade 

and the slab on deck. 

a. Response for bidding purposes Yes, a moisture vapor reduction admixture (MVRA) similar to Barrier One is 

highly appropriate and often specified for both interior slabs on grade and elevated slabs on deck so please 

provide. 

 

Architectural RFI / Clarification During Bidding: 
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1. Signage (Cast Aluminum Backlight) shown on Exterior Elevations and Details 5 and 6 on Sheet A3.2 will be provided 

and installed by Owner’s Signage Vendor. Contractor to coordinate with Signage Vendor for power and structural 
cold form metal framing blocking requirements for secure anchorage and electrical requirements. Electrical 

drawings have been updated via addenda 02 to include junction box. 

2. No specimen pass-thru as specified in  Section 10 2800 are required for this project. 

3. Drawing Sheet A8.1 takes precedent over specification section 10 2800 for OFOI, OFCI, CFCI. 

 

Plumbing RFI / Clarification During Bidding: 

1. Viega Megapress G fittings are acceptable for use with the specified ASTM A53 schedule 40 black steel natural gas 

piping. 

 

Mechanical RFI / Clarifications During Bidding: 

1. Viega Propress fittings are acceptable for copper heating hot water and chilled water piping 2” and smaller. 
2. AWWA C606 grooved pipe and Victaulic couplings are approved for steel hot water and chilled water piping 2-1/2” 

and above. 

3. Kreuger is an acceptable manufacturer for VAV boxes. 

4. Price is an acceptable manufacturer for fan coil units (FCUs). 

 

Electrical RFI /Clarification During Bidding: 

1. Manufacturers and Panel Types for the following panels. 

a. MSBH – SQD QED-2 

b. LSED – Eaton/CH PRL-1A 

c. CCED-2 – Eaton/CH PRL-1A 

d. GLPD2 - ??? 

e. EQDPL – Eaton/CH PRL-1A 

f. 2NH - Eaton/CH PRL-1A 

2. Please clarify what exam/ procedure rooms are on the Lighting Relay Panel.  ANY ROOM WITH “PROCEDURE” IN THE 
NAME 

3. On the exam/ procedure rooms controlled by the LRP are the override and dimmer two separate devices?  YES 

 

Drawings: 

1. Sheet A7.3 – DOOR SCHEDULE 

a. REVISE door width of SC112-2 to be 4’-0” in lieu of 3’-8” as shown. 
2. Sheet M3.1 – ENLARGED PLANS 

a. ADD motorized dampers serving louvers L-1 and L-2 in first and second floor mechanical rooms. See new 

keynotes 7 and 8 for clarification. 

3. Sheet M3.2 – ENLARGED PLANS 

a. REVISE keynotes 1, 4, 5, 6, and 8 as shown for clarification. 

b. ADD keynote 9. 

4. Sheet M5.3 – DIAGRAMS 

a. REVISE Heating Water Flow Diagram – Primary/Secondary to ADD heat exchanger isolation valves as 

indicated on attached M5.3. 

5. Sheet M5.4 – DIAGRAMS 

a. REVISE Diagram as indicated on attached M5.3. 
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6. Sheet M6.1 – SCHEDULES 

a. ADD louver schedule. 

7. Sheet M7.4 – DIAGRAMS 

a. REVISE as indicated on attached M7.4. 

8. Sheet ES1.1-ELECTRICAL SITE PLAN 

a. REVISED Enlarged View -Electrical Room background. 

9. Sheet E1.1-FIRST FLOOR LIGHTING PLAN 

a. REVISED Clinic rooms with dimmers Fixture type. 

10. Sheet E1.2-SECOND FLOOR LIGHTING PLAN 

a. REVISED Clinic rooms with dimmers Fixture type. 

11. Sheet E2.2-SECOND FLOOR POWER PLAN  

a. ADD Poke-Thru floor fitting manufacturer and model number. 

b. ADD above ceiling boxes and conduit work for future installation of signage by others. 

 

Specifications: 

1. 00 4100 – Bid Form 

a. Update Bid Form to include allowance reference to section 00 2100 – Allowance. 

2. 00 2100 – Allowance 

a. Issue new Section for Contingency Allowance. 

 

END OF ADDENDUM 

 

Issued By: 

FARNSWORTH GROUP, INC.  

Jason Skidmore 

Sr. Project Architect  

 

 

Attachments: 

 Drawings:  A7.3, M3.1, M3.2, M6.1, ES1.1, E1.1, E1.2, E2.2 

   Specifications:  00 4100, 01 2100 
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SECTION 00 4100 - BID FORM 

THE PROJECT AND THE PARTIES 

1.1. TO: 

A. Crawford Memorial Hospital (Owner) 

1. 1000 North Allen Street, Robinson, IL, 62454 

1.2. FOR: 

A. Project:  CMH Consulting Clinic Expansion 

1000 North. Allen Street 

Robinson, Illinois 62454 

1.3. DATE: ______________ (BIDDER TO ENTER DATE) 

1.4. SUBMITTED BY:  (BIDDER TO ENTER NAME AND ADDRESS) 

A. Bidder's Full Name _________________________ 

1. Address _________________________ 

2. City, State, Zip_________________________ 

1.5. OFFER 

A. The Undersigned, having received and examined the Bidding Documents titled, "Consulting Clinic 

Expansion" dated 03-25-2026, and having visited the site and examined the conditions affecting the 

Work, we hereby proposes and agrees to furnish all labor, materials, equipment, appliances and 

services, and to perform operations necessary to complete the Work as required by said Bidding 

Documents, for the Work identified below. 

B. Base Bid: _________________________________________________________ 

_________________________________________________________  dollars 

($______________________), in lawful money of the United States of America. 

C. Alternate No. 1 Bid: __________________________________________________ 

_________________________________________________________  dollars 

($______________________), in lawful money of the United States of America. 

D. All Contingency Allowances described in Section 01 2100 - Allowances are included in the Bid Sum. 

1.6. ACKNOWLEDGEMENTS 

A. The Undersigned acknowledges the following: 

1. Receipt of complete set of bidding documents and understands the meaning of their content 

and shall willingly comply with the guidelines set forth in those documents. 

2. Receipt of Addenda numbers __________________________________. 

3. Bid Guarantee/Bond executed by the Bidder, equal to five  percent of bid amount, is attached to 

completed bid form. 

4. Non-Collusion Affidavit (attachment A) is completed and attached to completed bid form. 

5. Bidder's Qualifications (attachment B) is completed and attached to completed bid form. 

6. Certification of compliance with Sexual Harassment Policy (attachment C) is completed and 

attached to completed bid form. 

7. Drug Free Workplace Certification (attachment D) is completed and attached to completed bid 

form. 
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8. Certification of compliance with Prevailing Wage Rates (attachment E) is completed and 

attached to completed bid form. 

9. Costs and premiums for all associated bonds Performance Bond and Payment Bond, insurance, 

all permits and fees are included in the bid amount. 

10. Bids for Base Bid will be held good for a period of sixty (60) calendar and Alternates will be held 

good for a period of sixty (60)  days subsequent to the opening of Bids. 

11. The undersigned agrees to comply with Owner’s and building leaser’s policies: 
a. Comply with the Illinois Drug Free Workplace Act, 

b. Comply with the Illinois Prevailing Wage Act, 820 IL CS 130/1 et seq. and use Wage 

Determination as determined by the Illinois Department of Labor, Conciliation, and 

Mediation Division, 

c. Comply with Public Works Employment Discrimination Act (775 ILCS 10/001 and 775 ILCS 

5/2-105(A), (1), (2), (3), (4)). 

1.7. CONTRACT TIME 

A. If the Undersigned receives written notification of acceptance of this Proposal within fifteen (15) days 

after the Bid Opening Date he agrees to execute a Contract for the Work described in the Bidding 

Documents for the compensation identified in the Bidding Documents for the compensation identified 

in this proposal and to guarantee substantial completion of the Work no later than May 21, 2027. 

1.8. BID FORM SIGNATURE(S) 

A. The Corporate Seal of 

B. ____________________________________________ 

C. was hereunto affixed in the presence of: 

D. ____________________________________________ 

E. (Authorized signing officer, Title) 

F. (Seal)  

G. ____________________________________________ 

H. (Authorized signing officer, Title) 

END OF BID FORM 
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SECTION 01 2100 - ALLOWANCES 

PART 1  GENERAL 

1.1. SECTION INCLUDES 

A. Contingency allowance. 

B. Payment and modification procedures relating to allowances. 

1.2. RELATED REQUIREMENTS 

A. Section 01 2000 - Price and Payment Procedures:  Additional payment and modification procedures. 

1.3. CONTINGENCY ALLOWANCE 

A. Contractor's costs for delegated design-structural engineering fees, products, delivery, installation, 

labor, insurance, payroll, taxes, bonding, equipment rental, overhead and profit will be included in 

Change Orders authorizing expenditure of funds from this Contingency Allowance. 

B. Funds will be drawn from the Contingency Allowance only by Change Order. 

C. At closeout of Contract, funds remaining in Contingency Allowance will be credited to Owner by 

Change Order. 

1.4. ADJUSTMENT OF ALLOWANCES 

A. Allowance Adjustment: To adjust allowance amounts, prepare a Change Order proposal based on the 

difference between purchase amount and the allowance, multiplied by final measurement of work-in-

place where applicable. If applicable, include reasonable allowances for cutting losses, tolerances, 

mixing wastes, normal product imperfections, and similar margins. 

1. Include installation costs in purchase amount only where indicated as part of the allowance. 

2. If requested, prepare explanation and documentation to substantiate distribution of overhead 

costs and other markups. 

3. Submit substantiation of a change in scope of Work, if any, claimed in Change Orders related to 

unit-cost allowances. 

4. Owner reserves the right to establish the quantity of work-in-place by independent quantity 

survey, measure, or count. 

B. Submit claims for increased costs because of a change in scope or nature of the allowance described 

in the Contract Documents, whether for the purchase order amount or Contractor's handling, labor, 

installation, overhead, and profit. 

1. Do not include Contractor's or subcontractor's indirect expense in the Change Order cost 

amount unless it is clearly shown that the nature or extent of Work has changed from what 

could have been foreseen from information in the Contract Documents. 

2. No change to Contractor's indirect expense is permitted for selection of higher- or lower-priced 

materials or systems of the same scope and nature as originally indicated. 

1.5. ALLOWANCES SCHEDULE 

A. Contingency Allowance for reinforcement of existing structural steel connections:  Include the 

stipulated sum/price of $100,000 for use upon Owner's instructions. 

1. For additional existing structural steel design intent captured in Bid Documents Refer to 

Structural drawing S0.1 – CONTRACTOR EVALUATION OF EXISTING STEEL FRAMING 
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PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION - NOT USED 

END OF SECTION  01 2100 



NOTES:
1. ALTERNATE #1
2. EXISTING ALUMINUM AND GLASS DOOR, SIDELIGHT AND FRAME IN NEW WALL.  REUSE 

EXISTING HARDWARE AND CONNECT TO NEW CARD READER.

CARD READER

ELECTRIC STRIKE

PUSH BUTTON ACTUATOR

DOOR ACCESS LEGEND

CR

ES

PB

SL1 - SLIDING MANUAL ICU DOOR 

BASIS OF DESIGN - 8'-0" UNIT WIDTH HORTON PROFILER-ICU SMOKE RATED 
MANUAL SLIDING DOOR SYSTEM, 310 SERIES TRACKLESS WITH POSITIVE LATCH 
HANDLE. FINISH TO BE DARK BRONZE ANODIZED FINISH. 

SL2 - SLIDING INTERIOR BARN DOOR 

BASIS OF DESIGN - SERENITY SLIDING DOOR SYSTEM, WHITE BIRCH VENEER SOLID 
CORE WOOD DOORS WITH STAIN FINISH TO MATCH. SERENITY HARDWARE TO 
INCLUDE PRIVACY INDICATOR SD5340i, LADDER PULL BAR, GASKETING, AND 
ROLLERS WITH SOFT-CLOSE AND SOFT-OPEN SYSTEM.

HARDWARE SET INT1 – SINGLE ROOM DOOR, NOT LOCKED

OPERATIONAL DESCRIPTION: BOTH LEVERS ALWAYS UNLOCKED AND FREE FOR 
IMMEDIATE EGRESS.

EACH TO HAVE:
3 BUTT HINGE
1 PASSAGE LATCHSET
1 WALL STOP
1 KICKPLATE
1 GASKETING
1 AUTOMATIC DOOR BOTTOM

HARDWARE SET INT1A – SINGLE ROOM DOOR, NOT LOCKED, SWING CLEAR

OPERATIONAL DESCRIPTION: BOTH LEVERS ALWAYS UNLOCKED AND FREE FOR 
IMMEDIATE 
EGRESS.
EACH TO HAVE:
3 OFFSET HINGE 
1 PASSAGE LATCHSET
1 WALL STOP
1 KICKPLATE
1 GASKETING
1 AUTOMATIC DOOR BOTTOM

HARDWARE SET INT2 – SINGLE ROOM DOOR, LOCKABLE

OPERATIONAL DESCRIPTION:  OUTSIDE LEVER LOCKED AND UNLOCKED BY KEY. 
INSIDE LEVER ALWAYS UNLOCKED AND IS ALWAYS FREE FOR IMMEDIATE EGRESS.

EACH TO HAVE:
3 BUTT HINGE                                
1 ENTRY LOCKSET              
1 WALL STOP   
1 KICKPLATE                        
1 GASKETING
1 AUTOMATIC DOOR BOTTOM

HARDWARE SET INT3 – SINGLE ROOM DOOR, LOCKABLE, SELF-CLOSING

OPERATIONAL DESCRIPTION: SELF-CLOSING, OUTSIDE LEVER LOCKED AND 
UNLOCKED BY KEY. INSIDE LEVER ALWAYS UNLOCKED AND IS ALWAYS FREE FOR 
IMMEDIATE EGRESS.

EACH TO HAVE:
3 BUTT HINGE
1 STOREROOM LOCKSET
1 CLOSER 1 WALL STOP 
1 KICKPLATE
1 GASKETING

HARDWARE SET INT3A – SINGLE ROOM DOOR, ACCESS CONTROL

OPERATIONAL DESCRIPTION: SELF-CLOSING WITH ACCESS CONTROL. CORRIDOR 
SIDE LEVER IS FIXED, SO ENTRANCE TO THE ROOM IS NOT POSSIBLE UNLESS THE 
ELECTRIC STRIKE IS DE-ENERGIZED. CARD SWIPE ACTIVATION ON CORRIDOR SIDE 
DE-ENERGIZES 
ELECTRIC STRIKE, SO THE DOOR CAN BE OPENED. FREE EGRESS WITH OPERATION 
OF THE LEVER HANDLE IS ALWAYS PROVIDED FROM INTERIOR SIDE.

EACH TO HAVE:
3 BUTT HINGE
1 STOREROOM LOCKSET 
1 CLOSER
1 ELECTRIC STRIKE (WIRE FOR THIS)
1 HID PROXIMITY THINLINE II 5395 READER
1 GASKETING
1 POWER SUPPLY 

HARDWARE SET INT4 – SINGLE ROOM DOOR, PANIC DEVICE, ACCESS CONTROL

OPERATIONAL DESCRIPTION: SELF-CLOSING WITH ACCESS CONTROL VIA AN 
ELECTRIC STRIKE AND CARD READER.  CORRIDOR SIDE LEVER IS FIXED, SO 
ENTRANCE IS NOT POSSIBLE UNLESS THE ELECTRIC STRIKE IS DE-ENERGIZED.  
CARD SWIPE ACTIVATION ON LOBBY SIDE DE-ENERGIZES ELECTRIC STRIKE, SO 
THE DOOR CAN BE OPENED.  FREE EGRESS WITH OPERATION OF THE RIM EXIT 
DEVICE PUSH PAD IS ALWAYS PROVIDED FROM INTERIOR SIDE.

EACH TO HAVE:
3 BUTT HINGE                                
1 PANIC DEVICE, RIM - STOREROOM FUNCTION              
1 CLOSER W/ HOLD OPEN FUNCTION                
1 ELECTRIC LATCH RETRACTION
1 HID PROXIMITY THINLINE II 5395 READER                             
1 WALL STOP                        
1 KICKPLATE                        
1 GASKETING
1 POWER SUPPLY

HARDWARE SET INT5 – SINGLE ROOM DOOR, PANIC DEVICE, SELF CLOSING

OPERATIONAL DESCRIPTION:  FREE EGRESS AT ALL TIMES. PRESSING PUSH BAR 
ON RIM EXIT DEVICE RETRACTS LATCH BOLT. LEVER RETRACTS LATCH BOLT FROM 
PULL SIDE EXCEPT WHEN LOCKED. DOOR IS SELF-CLOSING.

EACH TO HAVE:
3 BUTT HINGE
1 PANIC DEVICE, RIM - STOREROOM FUNCTION              
1 CLOSER
1 WALL STOP
1 KICKPLATE
1 GASKETING

AUTOMATIC SLIDERS AND DOOR HARDWARE SETS

AS1 - SLIDING AUTOMATIC DOOR, VESTIBULE V101-1 (EXTERIOR):

BASIS OF DESIGN IS HORTON PROFILER SERIES 2000B BELT DRIVE, TYPE 110 BI-
PARTING SLIDE, O-SX, SX-O, 9' UNIT.  DOOR TO HAVE 3'-6" SLIDER OPENING, FIXED 
SIDELIGHTS, BREAKAWAY OPERATION, FAIL SAFE AUTO LOCK TO BE ACTIVATED BY 
CARD READER FROM EXTERIOR AFTER HOURS AND BY HEADER MOUNTED SENSOR 
ON BUILDING INTERIOR SIDE. TRANSOM BY AUTO SLIDER MFR TO BE LOCATED 
ABOVE SLIDER. 

AS2 - SLIDING AUTOMATIC DOOR, VESTIBULE 101-2 (INTERIOR):

BASIS OF DESIGN IS HORTON PROFILER SERIES 2000B BELT DRIVE, TYPE 110 BI-
PARTING, O-SX, SX-O, 9' UNIT.  DOOR TO HAVE 3'-6" SLIDER OPENING, FIXED 
SIDELIGHTS, BREAKAWAY OPERATION, FAIL SAFE AUTO LOCK TO BE ACTIVATED BY 
CARD READER FROM VESTIBULE AFTER HOURS AND BY HEADER MOUNTED 
SENSOR ON BUILDING INTERIOR SIDE.

EXTERIOR DOORS

HARDWARE SET EXT1 – SINGLE EXIT DOOR (S02-2, C101-1, S01-2)

OPERATIONAL DESCRIPTION:  SELF-CLOSING, EXIT ONLY. FREE EGRESS WITH 
OPERATION OF THE RIM EXIT DEVICE PUSH PAD IS ALWAYS PROVIDED FROM 
INTERIOR SIDE.

EACH TO HAVE:
1 CONTINUOUS HINGE
1 PANIC DEVICE, RIM, EXIT ONLY
1 RIM CYLINDER 
1 CLOSER, HEAVY DUTY HOLD OPEN
1 THRESHOLD
1 RAIN DRIP
1 DOOR SWEEP
1 GASKETING

HARDWARE SET EXT2 – SINGLE EXTERIOR DOOR (SC112-2)
OPERATIONAL DESCRIPTION:  SELF-CLOSING. KEY RETRACTS LATCHBOLT, OUTSIDE 
LEVER FIXED. INSIDE LEVER ALWAYS UNLOCKED AND IS ALWAYS FREE FOR 
IMMEDIATE EGRESS.

EACH TO HAVE:
1 CONTINUOUS HINGE
1 STOREROOM LOCKSET
1 CLOSER, HEAVY DUTY HOLD OPEN
1 THRESHOLD
1 RAIN DRIP
1 DOOR SWEEP
1 GASKETING

HARDWARE SET INT6 – SINGLE DOOR, TOILET ROOM, PRIVACY, SWING CLEAR

OPERATIONAL DESCRIPTION:  PUSH-BUTTON LOCKING, CAN BE OPENED FROM 
OUTSIDE WITH SMALL EMERGENCY RELEASE TOOL.  OUTSIDE LEVER UNLOCKED 
BY TURNING INSIDE LEVER OR CLOSING DOOR.  INSIDE LEVER IS ALWAYS FREE 
FOR IMMEDIATE EGRESS.

EACH TO HAVE:
3 OFFSET HINGE 
1 PRIVACY LOCKSET
1 WALL STOP
1 KICKPLATE
1 GASKETING

HARDWARE SET INT7 – SINGLE ROOM DOOR, LOCKABLE, SELF CLOSING, SOUND 
RESISTANT

OPERATIONAL DESCRIPTION:  OUTSIDE LEVER LOCKED AND UNLOCKED BY KEY. 
INSIDE LEVER ALWAYS UNLOCKED AND IS ALWAYS FREE FOR IMMEDIATE EGRESS. 

EACH TO HAVE:
3 BUTT HINGE
1 STOREROOM LOCKSET
1 CLOSER
1 WALL STOP
1 KICKPLATE
1 ACOUSTIC SEALS
1 AUTOMATIC DOOR BOTTOM
1 SOUND CONTROL THRESHOLD

HARDWARE SET INT8 – PAIR OF DOORS (IT AND ELECTRICAL ROOMS)

OPERATIONAL DESCRIPTION:  SELF-CLOSING, LOCKED, ONE ACTIVE LEAF, ONE 
INACTIVE LEAF. INACTIVE LEAF IS SECURED BY FLUSH BOLTS AT TOP AND 
BOTTOM. ACTIVE LEAF LATCHES INTO INACTIVE LEAF.  

EACH TO HAVE:
6 BUTT HINGE
2 CLOSER, HEAVY DUTY HOLD OPEN
1 STOREROOM LOCKSET
2 FLUSH BOLT
1 COORDINATOR
1 THRESHOLD
1 DOOR SWEEP
1 GASKETING
1 ASTRAGAL
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02500690.001

Consulting Clinic
Expansion

Crawford Memorial Hospital

1000 North Allen Street
Robinson, IL 62454

03/20/2026

DGB/BMM

Bid Set

AL= ALUMINUM

ALCW= ALUMINUM CLAD WOOD

EXIST= EXISTING

FRP= FIBER REINFORCED PLASTIC

HM= HOLLOW METAL

IHM= INSULATED HOLLOW METAL

OHD= OVERHEAD DOOR

PF= PREFINISHED

PNT= PAINT

SCW= SOLID CORE WOOD

STN= STAIN

WD= WOOD

DOOR SCHEDULE
DOOR DOOR FRAME HEAD

DETAIL
NO.

JAMB
DETAIL NO.

THRESH
DETAIL NO. LBL

HDWR
SET REMARKSNO. ROOM WIDTH HEIGHT THICK MAT'L FINISH ELEV MAT'L FINISH ELEV

FIRST FLOOR

C100-1 CORRIDOR 3' - 8" 7' - 0" 1 3/4" WD PF N HM PNT 1 2/A7.3 1/A7.3 INT4 CR, ES

C101-1 CORRIDOR 3' - 0" 7' - 0" 1 3/4" HM PNT F HM PNT 1 10/A5.21 9/A5.21 INT4 CR, ES

C102-1 CORRIDOR 3' - 8" 7' - 0" 1 3/4" WD PF N HM PNT 1 2/A7.3 1/A7.3 INT4 CR, ES

C103-1 CORRIDOR 3' - 0" 7' - 0" 1 3/4" WD PF N HM PNT 1 2/A7.3 1/A7.3 INT4 CR, ES

C103-2 3' - 8" 7' - 0" 1 3/4" EXIST EXIST EXIST EXIST EXIST EXIST 8/A7.3 7/A7.3 EXIST CR, 2

C104-1 CORRIDOR 4' - 0" 7' - 0" 1 3/4" WD PF N HM TNP 1 2/A7.3 1/A7.3 INT4 CR, ES

S01-1 STAIR 3' - 6" 7' - 0" 1 3/4" WD PF N HM PNT 2 4/A7.3 3/A7.3 45 MIN INT5

S01-2 STAIR 3' - 0" 7' - 0" 1 3/4" HM PNT F HM PNT 2 6/A5.25 5/A5.25 4/A5.22 45 MIN EXT1

S02-1 STAIR 3' - 6" 7' - 0" 1 3/4" WD PF N HM PNT 2 4/A7.3 3/A7.3 45 MIN INT4 CR

S02-2 STAIR 3' - 0" 7' - 0" 1 3/4" HM PNT N HM PNT 2 6/A5.22 5/A5.22 4/A5.22 45 MIN EXT1 CR

S02-3 STAIR 3' - 0" 7' - 0" 1 3/4" HM PNT N HM PNT 1 2/A7.3 1/A7.3 45 MIN INT4 CR

SC100-1 VESTIBULE 9' - 0" 7' - 6" 2" AL PF ASL AL PF ASL 9/A5.23 8/A5.23 7/A5.23 AS1 CR

SC100-2 VESTIBULE 9' - 0" 7' - 6" 2" AL PF ASL AL PF ASL 8/A7.3 7/A7.3 AS2

SC101-1 WAITING 3' - 6" 7' - 0" 1 3/4" WD PF N HM PNT 1 2/A7.3 1/A7.3 INT4 CR, PB, ES

SC102-2 TOILET 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT6

SC103-1 ENT PROCEDURE 4' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1

SC104-1 ENT EXAM 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1A

SC105-1 ENT EXAM 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1A

SC106-1 ENT EXAM 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1A

SC107-1 ENT PROVIDER 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT2

SC108-1 CU 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 S INT3A CR, ES

SC109-1 SU 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 S INT3A CR, ES

SC110-1 STORAGE 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 S INT3

SC111-1 PODIATRY PROVIDER 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT2

SC112-1 MECHANICAL 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 45 MIN INT7

SC112-2 MECHANICAL 4' - 0" 7' - 0" 1 3/4" WD PF F PNT HM 2 10/A5.21 9/A5.21 4/A5.22 EXT2 CR

SC113-1 PODIATRY EXAM 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1A

SC114-1 PODIATRY EXAM 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1A

SC115-1 DME STOR 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 S INT3

SC116-1 STOR. 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 S INT3

SC117-1 PODIATRY PROCEDURE 4' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1

SC118-1 PODIATRY PROCEDURE 4' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1

SC122-1 STAFF BREAK 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1

SC122-2 STAFF BREAK 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1

SC123-1 TOILET 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT6

SC124-1 TOILET 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT6

SC125-1 REGISTRATION 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT2

SC126-1 OFFICE 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT2

SC128-1 CU 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 S INT3A CR, ES

SC129-1 SU 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 S INT3A CR, ES

SC130-1 INFUSION 3' - 6" 7' - 0" 1 3/4" WD PF N HM PNT 1 2/A7.3 1/A7.3 INT4

SC130-2 INFUSION 3' - 8" 7' - 0" 1 3/4" WD PF B HM PNT 3 6/A7.3 5/A7.3 6/A7.3 SL2

SC136-1 INF. 9 3' - 10 1/4" 7' - 0 1/2" 1 3/4" AL PF SL1 AL PF SL1 8/A7.3 7/A7.3 SL1

SC137-1 INF. 10 3' - 10 1/4" 7' - 0 1/2" 1 3/4" AL PF SL1 AL PF SL1 8/A7.3 7/A7.3 SL1

SC138-1 STORAGE 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 S INT3A CR, ES

SC139-1 TOILET 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT6

SC140-1 TOILET 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT6

SC141-1 ONCOLOGY PROVIDER 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT2

SC142-1 ONCOLOGY EXAM 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1A

SC143-1 ONCOLOGY EXAM 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1A

SC144-1 ONCOLOGY EXAM 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1A

SC145-1 ONCOLOGY EXAM 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1A

SC146-1 NAV. 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1A

SECOND FLOOR

C200-1 CORRIDOR 3' - 6" 7' - 0" 1 3/4" WD PF N HM PNT 1 2/A7.3 1/A7.3 INT4 CR, ES

C202-1 CORRIDOR 3' - 6" 7' - 0" 1 3/4" WD PF N HM PNT 1 2/A7.3 1/A7.3 INT4 CR, ES

C205-1 CORRIDOR 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 45 MIN INT4 CR, ES

C211-1 WAITING 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 45 MIN INT4 CR, ES

S01-3 STAIR 3' - 6" 7' - 0" 1 3/4" WD PF N HM PNT 2 4/A7.3 3/A7.3 45 MIN INT5

S02-4 STAIR 3' - 6" 7' - 0" 1 3/4" WD PF N HM PNT 2 4/A7.3 3/A7.3 45 MIN INT4 CR

SC202-1 TOILET 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT6

SC203-1 NEURO EXAM 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1A

SC204-1 NEURO EXAM 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1A

SC205-1 NEURO PROCEDURE 4' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1

SC207-1 NEURO PROVIDER 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT2

SC208-1 CU 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 S INT3A CR, ES

SC209-1 SU 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 S INT3A CR, ES

SC210-1 STORAGE 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 S INT3

SC211-1 UROLOGY PROVIDER 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT2

SC212-1 MECHANICAL 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 45 MIN INT7

SC213-1 UROLOGY EXAM 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1A

SC214-1 UROLOGY PROCEDURE 4' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1

SC215-1 UROLOGY EXAM 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1A

SC216-1 UROLOGY EXAM 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1A

SC217-1 IT 6' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 45 MIN INT8

SC218-1 ELECT 6' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 45 MIN INT8

SC222-1 STAFF BREAK 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1

SC222-2 STAFF BREAK 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1

SC223-1 TOILET 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT6

SC224-1 TOILET 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT6

SC225-1 TOILET 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT6

SC226-1 EVS 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT3A CR, ES

SC228-1 STORAGE 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 S INT3 1

SC230-1 EXAM 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1A 1

SC231-1 EXAM 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1A 1

SC232-1 EXAM 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1A 1

SC233-1 PROVIDER 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT2 1

SC234-1 EXAM 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1A 1

SC235-1 PROVIDER 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT2 1

SC236-1 EXAM 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1A 1

SC237-1 EXAM 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1A 1

SC238-1 EXAM 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1A 1

SC239-1 STORAGE 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 S INT3 1

SC241-1 STAFF BREAK 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1 1

SC241-2 STAFF BREAK 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT1 1

SC242-1 SU 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 S INT3A CR, ES, 1

SC243-1 CU 3' - 0" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 S INT3A CR, ES, 1

SC244-1 TOILET 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT6 1

SC245-1 TOILET 3' - 6" 7' - 0" 1 3/4" WD PF F HM PNT 1 2/A7.3 1/A7.3 INT6 1
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A. SEE M5.1-M5.4 SHEETS FOR SYSTEM PIPING SCHEMATICS WITH ADDITIONAL SIZE AND
CONFIGURATION INFORMATION.

  GENERAL NOTES

KEYNOTES

1 10" BOILER FLUE TO EXTERIOR, TERMINATE WITH MITERED VENT TERMINATION.
ROUTING, FITTINGS, AND TERMINATION SHALL BE IN ACCORDANCE WITH
MANUFACTURERS.

2 10" BOILER INTAKE DUCTING, TERMINATE THROUGH EXTERIOR WALL WITH 90°
ELBOW DOWN. ROUTING, FITTINGS, AND TERMINATION SHALL BE IN ACCORDANCE
WITH MANUFACTURER'S.

3 EMERGENCY BOILER SHUT-OFF SWITCH INTERLOCKED WITH BOILER 1 AND 2
CONTROLS.

4 14x14 EXHAUST DUCT FROM FLOOR ABOVE.  INSTALL FIRE DAMPER IN RATED
FLOOR.  TERMINATE AT EXHAUST GRILLE 12'-0" ABOVE FINISHED FLOOR.

5 14x14 EXHAUST DUCT TO EXHAUST FAN EF-8 ON ROOF.

6 14x14 EXHAUST DUCT FROM FLOOR BELOW, TO EXHAUST FAN EF-7 ON ROOF.

7 MOTORIZED DAMPER TO BE ACTIVATED BY EXHAUST FAN EF-7 ACTUATION FOR
VENTILATION OF FIRST FLOOR MECHANICAL ROOM.

8 MOTORIZED DAMPER TO BE ACTIVATED BY EXHAUST FAN EF-8 ACTUATION FOR
VENTILATION OF SECOND FLOOR MECHANICAL ROOM.

#

SCALE:  1/4" = 1'-0"
1

FIRST FLOOR ENLARGED MECHANICAL ROOM PLAN

SCALE:  1/4" = 1'-0"
2

SECOND FLOOR ENLARGED MECHANICAL ROOM PLAN
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C. EXISTING BUILDING IS OPERATIONAL CLINIC FACILITY. NOISY WORK SUCH AS CORE
DRILLING, GRINDING, ETC. WITHIN EXISTING BUILDING MAY BE REQUIRED TO BE DONE
OUTSIDE OF CLINIC OPERATING HOURS. SCHEDULE OF WORK SHALL BE
COORDINATED WITH HOSPITAL.

B. COORDINATE SYSTEM SHUT DOWNS IN EXISTING BUILDING REQUIRED FOR NEW/DEMO
WORK WITH OWNER PRIOR TO SHUT DOWN.

A. SEE M5.1-M5.4 SHEETS FOR SYSTEM PIPING SCHEMATICS WITH ADDITIONAL SIZE AND
CONFIGURATION INFORMATION.

  GENERAL NOTES

SCALE:  1/4" = 1'-0"
1

EXISTING MECHANICAL PENTHOUSE ENLARGED DEMOLITION PLAN 0 2 4 8

NORTH

TRUE

0 2 4 8

NORTH

TRUE

SCALE:  1/4" = 1'-0"
2

SECOND FLOOR MECHANICAL PLAN

KEYNOTES

1 REMOVE STEAM TO HOT WATER HEAT EXCHANGER. REMOVE HOT WATER SUPPLY
AND RETURN PIPING TO EXTENT REQUIRED TO CONNECT TO NEW HOT WATER
PIPING FROM CONSULTING CLINIC.  RETURN HEAT EXCHANGERS TO OWNER.

2 REMOVE STEAM SUPPLY PIPING BACK TO ACTIVE MAIN AND CAP. STEAM SUPPLY
TO REMAIN ACTIVE TO PROVIDE STEAM TO AHU HEATING COILS.

3 REMOVE STEAM CONDENSATE PIPING FROM HEAT EXCHANGERS BACK TO
CONDENSATE PUMP TANK OR LAST ACTIVE SERVICE.

4 REMOVE CHILLED WATER PIPING TO EXTENT INDICATED.

5 REMOVE AIR SEPARATOR AND ASSOCIATED SUPPORTS.

6 REMOVE EXPANSION TANK AND ASSOCIATED PIPING AS NECESSARY TO ALLOW
FOR CONNECTIONS TO NEW EXPANSION TANK IN SAME LOCATION.

7 PIPE EXPANSION TANK INTO CHILLED WATER SYSTEM PER DIAGRAMS ON M5.2 AND
M5.6 AND MANUFACTURERS INSTRUCTIONS.

8 6" CHS/CHR, 4"CHS/CHR, AND 3" HWS/HWR TO BELOW. SEE M2.1B FOR
CONTINUATION. ROUTE INTO PENTHOUSE AS TIGHT TO WALL AS POSSIBLE.

9 BALANCE EXISTING PUMP TO 370 GPM.
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PENTHOUSE, SEE M1.1 AND 
M1.1B FOR CONTINUATION
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FIRST FLOOR VAV, FCU, AND CUH 
COILS SEE M1.1 FOR CONTINUATION
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DOMESTIC HOT 
WATER HEAT 
EXCHANGER

HX

2

3"HWS

3"HWR

3"HWS

3"HWR

3"HWS

3"HWR

TYPICAL VAV BRANCH 
PIPING, SEE M2.1 FOR 
SIZING AND LOCATIONS.

SECOND FLOOR

MAKEUP WATER METER

SEE CONTROLS DIAGRAMS FOR 
ADDITIONAL SYSTEM COMPONENTS 
AND CONTROLS DEVICES.
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NOTES: 1. CONDENSATE NEUTRALIZATION KIT, DDC CONTROLS COMPATIBLE WITH TRANE CONTROLS SYSTEM, EMERGENCY SHUTDOWN SWITCHES (X2), INTAKE AND VENT TERMINATION FITTINGS

B-2 LOCHINVAR FB-3501 CONDENSING FIRETUBE 112 MECHANICAL HEATING WATER 3,500 3,062 20:1 4 - 14 160 180 45 350 201 11.0 208/3 6.5 8.2 103.5 45.5 78.0 4,600 1

B-1 LOCHINVAR FB-3501 CONDENSING FIRETUBE 112 MECHANICAL HEATING WATER 3,500 3,062 20:1 4 - 14 160 180 45 350 202 11.0 208/3 6.5 8.2 103.5 45.5 78.0 4,600 1

V/PH FLA MCA MOCP
L

(IN.)
W

(IN.)
H

(IN.)
WT.
(LB.)

MARK MANUFACTUER MODEL TYPE LOCATION SERVICE
INPUT
(MBH)

OUTPUT
(MBH)

TURNDO
WN.

GAS
PRESS.

REQ.
(IN. W.C.)

EWT
(°F)

LWT
(°F)

MIN.
FLOW
(GPM)

MAX.
FLOW
(GPM)

WATER
CONTENT

(GAL.)

MAX. FLUID
P.D. (FT.

W.C.)

ELECTRICAL DATA PHYSICAL DATA

REMARKS

BOILER SCHEDULE

NOTES: 1. SIZED FOR 30% GLYCOL MIXTURE

CH-1 CARRIER 30XV200 ROOF CHILLED WATER 200 19.6 R-513A 468 30% PROP. GLY. 370 54 42 25.6 2 10 - - SCREW 2 - 460/3 372 500 253.0 88.0 98.9 12,500 1

QTY.
HP

EACH
FLA

EACH

FLUID TYPE
FLOW
(GPM)

EWT
(°F)

LWT
(°F)

MAX. FLUID
P.D.  (FT.

W.C.)

CKT
QTY.

FAN

TYPE
CKT.
QTY.

RLA
CKT1/
CKT2

V/PH MCA MOCP
L

(IN.)
W

(IN.)
H

(IN.)
WT.
(LB.)

MARK MANUFACTURER MODEL LOCATION SERVICE
NOM.
CAP.

(TONS)
IPLV.IP

REFRIG.
TYPE

REFRIG.
CHARGE

(LB.)

EVAPORATOR COMPRESSOR ELECTRICAL DATA PHYSICAL DATA

REMARKS

CHILLER SCHEDULE

NOTES: 1. VFD BY TEMP CONTROLS CONTRACTOR, VIBRATION ISOLATION BASE, SUCTION DIFFUSER
2. SELECTED WITH 30% PROPYLENE GLYCOL AS FLUID

HWP-4 BELL & GOSSETT E-1510 3EB 2ND FLOOR MECH HOT WATER BASE-MOUNTED 8.625 400 60 6.4 81.7 160 1680 10 208/3 39 14.6 18.3 270 1

HWP-3 BELL & GOSSETT E-1510 3EB 2ND FLOOR MECH HOT WATER BASE-MOUNTED 8.625 400 60 6.4 81.7 160 1680 10 208/3 39 14.6 18.3 270 1

HWP-2 BELL & GOSSETT E-1510 3AD 1ST FLOOR MECH. BOILER 2 BASE-MOUNTED 7.00 350 30 5.7 83.9 160 1590 5 208/3 34.1 14.6 15.8 160 1

HWP-1 BELL & GOSSETT E-1510 3AD 1ST FLOOR MECH. BOILER 1 BASE-MOUNTED 7.00 350 30 5.7 83.9 160 1590 5 208/3 34.1 14.6 15.8 160 1

CHP-6 BELL & GOSSETT E-1510 2BD EX. PENTHOUSE CHILLED WATER BASE-MOUNTED 9.375 200 60 6.6 70.3 42 1552 7.5 208/3 36.5 14.6 17.8 235 1,2

CHP-5 BELL & GOSSETT E-1510 2BD EX. PENTHOUSE CHILLED WATER BASE-MOUNTED 9.375 200 60 6.6 70.3 42 1552 7.5 208/3 36.5 14.6 17.8 235 1,2

CHP-4 BELL & GOSSETT E-1510 3BD EX. PENTHOUSE CHILLED WATER BASE-MOUNTED 8.625 400 60 6.4 81.7 42 1680 10 208/3 36.5 14.6 17.8 235 1,2

CHP-3 BELL & GOSSETT E-1510 3BD EX. PENTHOUSE CHILLED WATER BASE-MOUNTED 8.63 400 60 6.4 81.7 42 1680 10 208/3 39 14.6 18.3 270 1,2

HP V/PH MCA MOCP
L

(IN.)
W

(IN.)
H

(IN.)
WT.
(LB.)

MARK MANUFACTURER MODEL LOCATION SERVICE TYPE
IMPELLER
DIA. (IN.)

FLOW
(GPM)

PRESS.
DIFF.

(FT. W.C.)

NPSH
(FT.

W.C.)
EFF. %

FLUID
OPER.

TEMP. (°F)

MOTOR
RPM

ELECTRICAL DATA PHYSICAL DATA

REMARKS

PUMP SCHEDULE

NOTES: 1. PROVIDE WITH INTERFACE TO INTEGRATE INTO BUILDING MANAGEMENT SYSTEM TO MONITOR ALARMS, TEMPERATURES, AND ADJUST SETPOINTS. INSTALL ON 4" CONCRETE HOUSEKEEPING PAD.

HX-2 LOCHINVAR IPW050DW PLATE & FRAME SC212 DOMESTIC HW 125 1,620 WATER 180 137 75 6 0.0001 DOM. WATER 50 140 36 1 0.0002 120/1 43.5 15 56 1,075 1

HX-1 LOCHINVAR IPW050DW PLATE & FRAME SC212 DOMESTIC HW 125 1,620 WATER 180 137 75 6 0.0001 DOM. WATER 50 140 36 1 0.0002 120/1 43.5 15 56 1,075 1

FLUID
TYPE

EWT
(°F)

LWT
(°F)

FLOW
(GPM)

MAX. FLUID
P.D. (PSI.)

FOULING
FACTOR

FLUID TYPE
EWT
(°F)

LWT
(°F)

FLOW
(GPM)

MAX. FLUID
P.D. (PSI)

FOULING
FACTOR

V/PH AMP
L

(IN.)
W

(IN.)
H

(IN.)

OPER.
WT.

(LBS.)

MARK MANUFACTURER MODEL TYPE LOCATION SERVICE
DESIGN
PRESS.

(PSI)

HEAT
LOAD
(MBH)

SOURCE SIDE LOAD SIDE ELECTRICAL PHYSICAL DATA

REMARKS

HEAT EXCHANGER SCHEDULE

NOTES: 1. OUTDOOR AIR-HANDLING UNIT WITH INSULATED PIPING VESTIBULE FOR CHILLED WATER AND HOT WATER COIL PIPING, CONFIGURED FOR VAV OPERATION, 18" INSULATED ROOF CURB,

AHU-2 TRANE CSAA021 ROOF 2ND FLOOR OUTDOOR 10,500 2,100 2.5 2 11.4 7.5 10,500 2.5 1 8.1 10.0 PLEATED 8 / 13 2 / 4 350 208/3 102.5 116.9 150 115/1 8.0 10.0 15 288.0 80.0 68.0 6,800 1

AHU-1 TRANE CSAA021 ROOF 1ST FLOOR OUTDOOR 9,500 1,900 2.5 2 11.1 7.5 9,500 2.5 1 8.1 10.0 PLEATED 8 / 13 2 / 4 350 208/3 102.5 116.9 150 115/1 8.0 10.0 15 288.0 80.0 68.0 6,800 1

V/PH FLA MCA MOCP V/PH FLA MCA MOCP
CFM

MIN.
OA

CFM

ESP
(IN. W.C.)

QTY BHP
HP

(EACH)
CFM

ESP
(IN. W.C.)

QTY BHP
HP

(EACH)
TYPE MERV

THICK.
(IN.)

MAX.
FACE
VEL.
(FPM)

CIRCUIT 1 CIRCUIT 2

L
(IN.)

W
(IN.)

H
(IN.)

WT.
(LB.)

MARK MANUFACTURER MODEL LOCATION SERVICE ARRANGEMENT

SUPPLY FAN RETURN FAN FILTER ELECTRICAL DATA PHYSICAL DATA

REMARKS

AIR HANDLING UNIT SCHEDULE

NOTES: 1. OUTDOOR AIR-HANDLING UNIT WITH INSULATED PIPING VESTIBULE FOR CHILLED WATER AND HOT WATER COIL PIPING, CONFIGURED FOR VAV OPERATION, 18" INSULATED ROOF CURB,

AHU-2 TRANE CSAA025 ROOF 2ND FLOOR OUTDOOR 6,000 263 0.1 253.8 25.3 3.5 180 160 54.0 90.0 10,500 489 0.74 414.7 286.8 73.6 15.3 42 56 80.0 67.0 54.0 53.5 1

AHU-1 TRANE CSAA025 ROOF 1ST FLOOR OUTDOOR 6,000 243 0.1 239.5 23.9 3.1 180 160 54.0 90.8 9,500 489 0.74 414.7 286.8 73.6 15.3 42 56 79.0 66.4 54.0 53.5 1

CFM

MAX.
FACE
VEL.
(FPM)

MAX.
AIR P.D.
(IN. W.C.)

TOTAL
CAP.

(MBH)

FLOW
(GPM)

MAX.
FLUID
P.D.

(FT. W.C.)

EWT
(°F)

LWT
(°F)

EAT
(°F)

LAT
(°F)

CFM

MAX.
FACE
VEL.
(FPM)

MAX.
AIR P.D.
(IN. W.C.)

TOTAL
CAP.

(MBH)

SENS.
CAP.

(MBH)

FLOW
(GPM)

MAX. FLUID
P.D. (FT.

W.C.)

EWT
(°F)

LWT
(°F)

EDB
(°F)

EWB
(°F)

LDB
(°F)

LWB
(°F)

MARK MANUFACTURER MODEL LOCATION SERVICE ARRANGEMENT

PREHEAT COIL COOLING COIL

REMARKS

AIR HANDLING UNIT COIL SCHEDULE
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NOTES: 1. COORDINATE CUSTOM FINISH AND FINAL COLOR WITH ARCHITECT
2. PROVIDE WITH BIRD SCREEN ACCESSORY

L-2 GREENHECK ESD-635 MECHANICAL SC212 800 1.5 0.04 ALUMINUM CUSTOM 6 26 20 SEE NOTES

L-1 GREENHECK ESD-635 MECHANICAL SC112 1050 2 0.04 ALUMINUM CUSTOM 6 26 24 SEE NOTES

D (IN.) W (IN.) H (IN.)
MARK MANUFACTURER MODEL SERVICE CFM

 FREE
AREA
 (SF)

MAX.
AIR P.D.
(IN. W.C.)

MATERIAL FINISH

PHYSICAL DATA

REMARKS

LOUVER SCHEDULE
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A. NOT USED

  GENERAL NOTES

SCALE:  1" = 30'-0"
1

ELECTRICAL SITE PLAN

#KEYNOTES

1 RE-PURPOSE EXISTING CONDUIT AND WIRE INTO NEW QUAZITE 12" x 12" x 12"
HANDHOLE.  ROUTE NEW CONDUIT AND WIRE TO POLE BASE LOCATIONS
IDENTIFIED.

2 INSTALL NEW POLE AND LUMINAIRE AT NEW FOUNDATION LOCATION IDENTIFIED.
SEE DETAIL 1, E6.2 FOR NEW POLE FOUNDATION CONSTRUCTION.  COORDINATE
ANCHOR BOLT PATTERN LAYOUT WITH POLE BASE FABRICATOR.

3 2#8, 1#8G, 1"C.

4 CONNECT NEW GROUND GRID INTO NEAREST EXISTING GROUND ROD OR EXISTING
PERIMETER GROUND RING.

5 REMOVE LIGHT POLES, BASES AND INTERCONNECTING CONDUIT/WIRE FOR AREA
LIGHTING.

6 EXISTING ELECTRICAL ROOMS FOR 300KVA TRANSFORMER AND PANEL GDPL2.
SEE ENLARGED DETAIL THIS DWG.

7 EXISTING 5KV UNDERGROUND SERVICE TO EXISTING TRANSFORMER.  FOR
REFERENCE ONLY, VERIFY EXACT LOCATION IN FIELD.

8 LOCATION OF EXISTING FIRE ALARM AND MAIN ANNUNCIATOR.

9 INSTALL (2) 1" CONDUITS (POWER/SIGNAL) FROM 4-WAY CAMERA TO SECOND
FLOOR ELECTRICAL ROOM.

10 OFVI MONUMENT SIGN, ROUTE (2) 2" CONDUITS WITH PULL STRINGS TO SECOND
FLOOR ELECTRICAL ROOM FOR USE BY OTHERS.

11 ELECTRICAL ROOM 5 - FOR PANELS CCED-1, CCED-2 AND LSED.

12 REMOVE EXISTING WALL PACK LIGHT FIXTURE AND SAVE FOR REINSTALLATION ON
NEW ADDITION.  SEE SHEET E1.1 FOR LOCATIONS.

13 INSTALL NEW 600A, 3P, 600V CIRCUIT BREAKER FOR ATS-CLINIC.
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SCALE:  1/8" = 1'-0"
2

ENLARGED VIEW - ELECTRICAL ROOM
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B. LIGHTING SYSTEM CONTROLS ARE DIAGRAMMATIC AND ARE GENERIC.  SUCCESSFUL
LIGHTING CONTROL SYSTEM VENDOR SHALL THOROUGHLY EXAMINE PLANS AND
SHALL PROVIDE CONTRACTOR WITH DETAILED LAYOUT DRAWINGS AND BILL OF
MATERIALS TO PROVIDE A COMPLETE AND OPERATIONAL SYSTEM WITHOUT
REQUESTS FOR ADDITIONAL MONETARY COMPENSATION FOR "MISSING"
COMPONENTS.

A. ALL LIGHTING CIRCUITS ON THIS SHEET ORIGINATE FROM PANEL "CLINIC" UNLESS
OTHERWISE NOTED.

  GENERAL NOTES

#

SCALE:  1/8" = 1'-0"
1

FIRST FLOOR LIGHTING PLAN

KEYNOTES

1 POWER FOR EXAM LIGHT, COORDINATE INSTALLATION WITH ARCHITECTURAL
DRAWING AND MEDICAL VENDOR EQUIPMENT SUPPLIER.

2 MOMENTARY SWITCH FOR AFTER HOURS CONTROL OF WEST SIDE OF CLINIC
CORRIDOR LIGHTING (CIRCUIT 9).

3 MOMENTARY SWITCH FOR AFTER HOURS CONTROL OF EAST SIDE OF CLINIC
CORRIDOR LIGHTING (CIRCUIT 5).

4 REINSTALL FOUR WALL PACK LIGHT FIXTURES.  MATCH HEIGHT OF NEW TYPE "H"
FIXTURES ABOVE DOORS OF ADDITION AND WIRE TO SAME CIRCUIT AND LIGHTING
RELAY PANEL.

5 SUSPEND LUMINAIRES SO THAT BOTTOM OF FIXTURE IS LEVEL WITH BOTTOM OF
PIPING OR AT LEAST 8'-0" AFF.

1 04/21/2026 ADD 02
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UNDER BASE BID: 
1. UNDER BASE BID THIS AREA IS UNFINISHED SPACE. 
PROVIDE GENERAL ILLUMINATION USING 4' INDUSTRIAL LED 
LIGHT FIXTURES SPACED APPROXIMATELY 10' ON CENTER 
AND SUSPENDED FROM STRUCTURE ABOVE.
2. PROVIDE CODE-REQUIRED LIFE SAFETY LIGHTING, 
INCLUDING EXIT SIGNS AT EXIT DOORS AND EMERGENCY 
EGRESS LIGHTING.
3. PROVIDE FIRE ALARM DEVICES PER CODE, INCLUDING 
SMOKE DETECTORS WHERE REQUIRED, MANUAL PULL 
STATIONS AT EXIT DOORS, AND HORN/STROBE NOTIFICATION 
APPLIANCES.
4. PROVIDE ELECTRICAL POWER FOR BASE BUILDING 
SYSTEMS, INCLUDING HVAC EQUIPMENT, EXHAUST FANS, 
AND OTHER MECHANICAL UNITS SERVING THE SHELL SPACE.
5. PROVIDE ELECTRICAL DISTRIBUTION FOR SHELL 
CONDITION, INCLUDING PANELBOARDS, FEEDERS, 
GROUNDING, AND SPACE FOR FUTURE TENANT EQUIPMENT.
6. PROVIDE EMPTY CONDUITS AND PATHWAYS FOR FUTURE 
LOW-VOLTAGE SYSTEMS (DATA, SECURITY, AND NURSE 
CALL) FROM THE ELECTRICAL/IT ROOM TO ACCESSIBLE 
CEILING SPACE.

ALTERNATE NO. 1: ELECTRICAL INTERIOR FIT-OUT 
CONSTRUCTION WITHIN THE DASHED BOUNDARY IS PART OF 
ALTERNATE NO. NO. 1.  
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B. LIGHTING SYSTEM CONTROLS ARE DIAGRAMMATIC AND ARE GENERIC.  SUCCESSFUL
LIGHTING CONTROL SYSTEM VENDOR SHALL THOROUGHLY EXAMINE PLANS AND
SHALL PROVIDE CONTRACTOR WITH DETAILED LAYOUT DRAWINGS AND BILL OF
MATERIALS TO PROVIDE A COMPLETE AND OPERATIONAL SYSTEM WITHOUT
REQUESTS FOR ADDITIONAL MONETARY COMPENSATION FOR "MISSING"
COMPONENTS.

A. ALL LIGHTING CIRCUITS ON THIS SHEET ORIGINATE FROM PANEL "CLINIC2" UNLESS
OTHERWISE NOTED.

  GENERAL NOTES

SCALE:  1/8" = 1'-0"
1

SECOND FLOOR LIGHTING PLAN

#KEYNOTES

1 MOMENTARY SWITCH FOR AFTER HOURS CONTROL OF WEST SIDE OF CLINIC
CORRIDOR LIGHTING (CIRCUIT 9).

2 MOMENTARY SWITCH FOR AFTER HOURS CONTROL OF EAST SIDE OF CLINIC
CORRIDOR LIGHTING (CIRCUIT 5).

3 SUSPEND LUMINAIRES SO THAT BOTTOM OF FIXTURE IS LEVEL WITH BOTTOM OF
PIPING OR AT LEAST 8'-0" AFF.

4 EXTERIOR WALL FIXTURE LOCATED APPROXIMATELY 8'-0" ABOVE PLATFORM,
CONTROLLED BY EAST FACING PHOTOCELL.

5 ROUTE 1" C WITH PULL STRING BACK TO PANEL CLINIC2 FOR SIGN POWER BY
OTHERS.

6 JB LOCATED ABOVE DROP CEILING.  ROUTE 1" C WITH PULL STRING BACK TO PANEL
CLINIC2 FOR SIGN POWER BY OTHERS.

1 04/21/2026 ADD 02
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B. ALL RECEPTACLES SHALL BE HOSPITAL GRADE TAMPER RESISTANT TYPE.

A. ALL POWER CIRCUITS ON THIS SHEET ORIGINATE FROM PANEL "CLINIC2" UNLESS
OTHERWISE NOTED.

  GENERAL NOTES

SCALE:  1/8" = 1'-0"
1

SECOND FLOOR POWER PLAN

#KEYNOTES

1 POWER CONNECTION FOR RECESSED INSTALLATION OF FLOOR SCALE, VERIFY
EXACT LOCATION PRIOR TO INSTALLATION.

2 COORDINATE OUTLET HEIGHT ON WALL WITH BOTTLE FILLER INSTALLATION, SEE
DRAWING E6.2, DETAIL 4.

3 100A NF DISCONNECT SWITCH FOR ELEVATOR AT TOP OF HOIST WAY, COORDINATE
FINAL LOCATION WITH ELEVATOR SUPPLIER.

4 100A FUSED DISCONNECT SWITCH FOR ELEVATOR POWER IN ELECTRICAL ROOM.
COORDINATE POWER CONNECTIONS WITH HOIST WAY NF DISCONNECT SWITCH
AND EMERGENCY POWER WITH ELEVATOR VENDOR.

5 ISLAND RECEPTACLE - CONDUIT ROUTED BELOW FLOOR.  LEGRAND WIREMOLD
EVOLUTION SERIES 6-INCH POKE-THRU DEVICE (MODEL 6ATC2PBK3H).

6 INSTALL 6x6x6 JUNCTION BOX WITH 1"C TO PANEL CLINIC2 FOR FUTURE OWNER
INSTALLED WALL SIGNAGE.  INSTALL PULL CORD AND PULL DRY CONTACT FROM
THE SITE LIGHTING PANEL FOR ON/OFF CONTROL AND LEAVE IN SECOND FLOOR
ELECTRICAL ROOM JUNCTION BOX FOR USE BY OTHERS. 1 04/21/2026 ADD 02
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SUBSTITUTION REQUEST
(During the Bidding/Negotiating 
Phase)

SPECIFICATION TITLE:

PHONE:

MODEL NO.:

SECTION: PAGE:

ADDRESS:

ARTICLE/PARAGRAPH:

DESCRIPTION:

PROPOSED SUBSTITUTION:

MANUFACTURER:

TRADE NAME:

SUPPORTING DATA ATTACHED:

PROJECT:
SUBSTITUTION  
REQUEST NUMBER:

TO:

RE: CONTRACT FOR:

DATE:

A/E PROJECT NUMBER:

FROM: 

Drawings Product Data Samples Tests Reports

CSI Form 1.5C (August 2020 version)

Attached data includes product description, specifications, drawings, photographs, and performance and test data 
adequate for evaluation of the request; applicable portions of the data are clearly identified. 
Attached data also includes a description of changes to the Contract Documents that the proposed substitution will 
require for its proper installation.

The Undersigned certifies:
· Proposed substitution has been fully investigated and determined to be equal or superior in all respects to

specified product.
· Same warranty will be furnished for proposed substitution as for specified product.
· Same maintenance service and source of replacement parts, as applicable, is available.
· Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule.
· Proposed substitution does not affect dimensions and functional clearances.
· Payment will be made for changes to building design, including A/E design, detailing, and construction costs caused by

the substitution.

SUBMITTED BY:

SIGNED BY:

FIRM:

ADDRESS:

TELEPHONE:

A/E’s REVIEW AND RECOMMENDATION:

Approve Substitution—Make submittals in accordance with Specification Section 01 33 00 Submittal Procedures.

Approve Substitution as noted—Make submittals in accordance with Specification Section 01 33 00 Submittal 
Procedures.

Reject Substitution—Use specified materials.

Substitution Request received too late—Use specified materials.

SIGNED BY: DATE:

© 2020 The Construction Specifications Institute (CSI)

Page              of           

 

04/15/2026

Otis Elevator Company

14 2100 Electric Traction Elevators

14 2100 416 2.1.B

Otis Elevator GEN3 Core Traction Elevator - MRL
Otis Elevator 949 Oak Creek Dr, Lombard, IL

60148
812-470-4895

GEN3 Core GEN3 Core

Katina Hall

Otis Elevator
949 Oak Creek Dr, Lombard, IL 60148

812-470-4895

x x

Shaft size and power requirements shall be as called for in the bid documents.


	1_Addendum 02
	00 4100-FGI-Bid Form-04-20-2026 (add 02)
	THE PROJECT AND THE PARTIES
	1.1. TO:
	A. ​Crawford Memorial Hospital​ (​Owner​)
	1. ​1000 North Allen Street, Robinson, IL, 62454​


	1.2. FOR:
	A. Project:  ​CMH Consulting Clinic Expansion​
	​1000 North. Allen Street​
	​Robinson​, ​Illinois​ ​62454​


	1.3. DATE: ______________ (Bidder to enter date)
	1.4. SUBMITTED BY:  (Bidder to enter name and address)
	A. Bidder's Full Name _________________________
	1. Address _________________________
	2. City, State, Zip_________________________


	1.5. OFFER
	A. The Undersigned, having received and examined the Bidding Documents titled, "Consulting Clinic Expansion" dated 03-25-2026, and having visited the site and examined the conditions affecting the Work, we hereby proposes and agrees to furnish all lab...
	B. Base Bid: _________________________________________________________ _________________________________________________________  dollars ($______________________), in lawful money of the United States of America.
	C. Alternate No. 1 Bid: __________________________________________________ _________________________________________________________  dollars ($______________________), in lawful money of the United States of America.
	D. All Contingency Allowances described in Section 01 2100 - Allowances are included in the Bid Sum.

	1.6. ACKNOWLEDGEMENTS
	A. The Undersigned acknowledges the following:
	1. Receipt of complete set of bidding documents and understands the meaning of their content and shall willingly comply with the guidelines set forth in those documents.
	2. Receipt of Addenda numbers __________________________________.
	3. Bid Guarantee/Bond executed by the Bidder, equal to ​five ​ percent of bid amount, is attached to completed bid form.
	4. Non-Collusion Affidavit (attachment A) is completed and attached to completed bid form.
	5. Bidder's Qualifications (attachment B) is completed and attached to completed bid form.
	6. Certification of compliance with Sexual Harassment Policy (attachment C) is completed and attached to completed bid form.
	7. Drug Free Workplace Certification (attachment D) is completed and attached to completed bid form.
	8. Certification of compliance with Prevailing Wage Rates (attachment E) is completed and attached to completed bid form.
	9. Costs and premiums for all associated bonds Performance Bond and Payment Bond, insurance, all permits and fees are included in the bid amount.
	10. Bids for Base Bid will be held good for a period of ​sixty (60) calendar​ and Alternates will be held good for a period of ​sixty (60) ​ days subsequent to the opening of Bids.
	11. The undersigned agrees to comply with Owner’s and building leaser’s policies:
	a. Comply with the Illinois Drug Free Workplace Act,
	b. Comply with the Illinois Prevailing Wage Act, 820 IL CS 130/1 et seq. and use Wage Determination as determined by the Illinois Department of Labor, Conciliation, and Mediation Division,
	c. Comply with Public Works Employment Discrimination Act (775 ILCS 10/001 and 775 ILCS 5/2-105(A), (1), (2), (3), (4)).



	1.7. CONTRACT TIME
	A. If the Undersigned receives written notification of acceptance of this Proposal within fifteen (15) days after the Bid Opening Date he agrees to execute a Contract for the Work described in the Bidding Documents for the compensation identified in t...

	1.8. BID FORM SIGNATURE(S)
	A. The Corporate Seal of
	B. ____________________________________________
	C. was hereunto affixed in the presence of:
	D. ____________________________________________
	E. (Authorized signing officer, Title)
	F. (Seal)
	G. ____________________________________________
	H. (Authorized signing officer, Title)


	END OF BID FORM

	01 2100-RIB-Allowances-04-20-2026 (add 02)
	PART 1  GENERAL
	1.1. SECTION INCLUDES
	A. Contingency allowance.
	B. Payment and modification procedures relating to allowances.

	1.2. RELATED REQUIREMENTS
	A. Section 01 2000 - Price and Payment Procedures:  Additional payment and modification procedures.

	1.3. CONTINGENCY ALLOWANCE
	A. Contractor's costs for delegated design-structural engineering fees, products, delivery, installation, labor, insurance, payroll, taxes, bonding, equipment rental, overhead and profit will be included in Change Orders authorizing expenditure of fun...
	B. Funds will be drawn from the Contingency Allowance only by Change Order.
	C. At closeout of Contract, funds remaining in Contingency Allowance will be credited to Owner by Change Order.

	1.4. ADJUSTMENT OF ALLOWANCES
	A. Allowance Adjustment: To adjust allowance amounts, prepare a Change Order proposal based on the difference between purchase amount and the allowance, multiplied by final measurement of work-in-place where applicable. If applicable, include reasonab...
	1. Include installation costs in purchase amount only where indicated as part of the allowance.
	2. If requested, prepare explanation and documentation to substantiate distribution of overhead costs and other markups.
	3. Submit substantiation of a change in scope of Work, if any, claimed in Change Orders related to unit-cost allowances.
	4. Owner reserves the right to establish the quantity of work-in-place by independent quantity survey, measure, or count.

	B. Submit claims for increased costs because of a change in scope or nature of the allowance described in the Contract Documents, whether for the purchase order amount or Contractor's handling, labor, installation, overhead, and profit.
	1. Do not include Contractor's or subcontractor's indirect expense in the Change Order cost amount unless it is clearly shown that the nature or extent of Work has changed from what could have been foreseen from information in the Contract Documents.
	2. No change to Contractor's indirect expense is permitted for selection of higher- or lower-priced materials or systems of the same scope and nature as originally indicated.


	1.5. ALLOWANCES SCHEDULE
	A. Contingency Allowance for reinforcement of existing structural steel connections:  Include the stipulated sum/price of $​100,000​ for use upon Owner's instructions.
	1. For additional existing structural steel design intent captured in Bid Documents Refer to Structural drawing S0.1 – CONTRACTOR EVALUATION OF EXISTING STEEL FRAMING



	PART 2  PRODUCTS - Not Used
	PART 3  EXECUTION - Not Used
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