

ADDENDUM NO. ONE

JOB NAME: KNOX COUNTY JAIL DESIGN

PROJECT NUMBER: 20-700-151-2

DATE OF ADDENDUM: 02/14/2022



A handwritten signature in cursive script that reads "Eric Weflen".

**Eric S. Weflen, AIA, NCARB
Indiana Registration No. AR11500136**

THIS ADDENDUM FORMS A PART OF THE CONTRACT DOCUMENTS AND IS ISSUED IN ACCORDANCE WITH THE INSTRUCTIONS TO BIDDERS. ACKNOWLEDGE RECEIPT OF THIS ADDENDUM BY SIGNING THE ADDENDUM ACKNOWLEDGEMENT SECTION OF YOUR PROPOSAL.

General Notifications:

1. A pre-bid meeting will be held on site on 2/16/2022 @ 2:00 PM.
2. Addendum #02 issue - February 21, 2022.
3. Last Day for Questions February 24, 2022.
4. Addendum #03 if required Feb 28th
5. Bid deadline is March 03, 2022.

Specifications:

1. Specification No.: 00 00 00
Specification Title: Cover Page and Index
Description: Replace with the attached.
2. Specification No.: 00 11 00
Specification Title: Invitation to Bid
Description: Replace with the attached.
3. Specification No.: 00 21 13
Specification Title: Instructions to Bidders
Description: Add the attached.

4. Specification No.: 00 43 13
Specification Title: Bid Security
Description: Add the attached.
5. Specification No.: 00 52 14
Specification Title: Standard Form of Agreement
Description: Add the attached.
6. Specification No.: 00 72 26
Specification Title: General Conditions
Description: Add the attached.
7. Specification No.: 01 12 00
Specification Title: Multiple Contract Summary
Description: See the following modifications to the existing specification.
 - *Bid Package No. 1 General Trades (Remove / replace BP Scope of Work document)*
 - **REVISED:** Form, place, and finish all interior and exterior concrete slabs, slabs on deck, security concrete topping slabs, concrete stoops/turndowns, recessed slabs and thickened slabs including all foundation insulation, **sand fill under elevated slabs**, vapor barriers, expansion joint material, bond breaker material, control joints, associated dowels, wire mesh, and all other steel reinforcing. Assure curing method selected is compatible with floor finishes specified and provide complete coordination with all floor finishes. FF/FL testing within 24 hours after finishing is to be provided by this contractor.
 - *Bid Package No. 4 Structural & Miscellaneous Steel (Remove / replace BP Scope of Work document)*
 - **REVISED:** Top of wall (masonry / metal stud) angle per typical details, will be furnished and installed by this contractor as indicated, at every location indicated or required. **CMU partitions which do not extend to the deck, will require additional stabilizing angles (M8-C & M4D as examples). Provide and install these bracing angles as indicated on the structural drawings.**
 - *Bid Package No. 7 Detention Equipment (Remove / replace BP Scope of Work document)*
 - **REVISED Added to BP Scope:** Project Security Systems: phasing may require temporary wiring, programming, and / or equipment, to allow each Project Unit (A-D) to function independently of the final security system designed operation at project completion. (Example: Unit A security will require full function and monitoring capabilities, prior to the IT Control Room SQE #01 / Level II – Unit D being complete). Provide all necessary labor, materials, equipment etc., which are required to provide full function of the security systems, on an as needed basis, which is determined by the owner, for each Unit A-D, thru final project completion.
 - *Bid Package No. 10 Electrical and Communications (Remove / replace BP Scope of Work document)*
 - **REVISED Added to BP Scope:** Project Security Systems: phasing may require temporary wiring, programming, and / or equipment, to allow each Project Unit (A-D) to function independently of the final security system designed operation at project completion. (Example: Unit A security will require full function and monitoring capabilities, prior to the IT Control Room SQE #01 / Level II – Unit D being complete). Provide all necessary labor, materials, equipment etc., which are required to provide full function of the security systems, on an as needed

basis, which is determined by the owner, for each Unit A-D, thru final project completion.

8. Specification No.: 05 40 00
Specification Title: Cold Formed Metal Framing
Description: Add above listed specification.
9. Specification No.: 28 05 00
Specification Title: Common Work Results for Electronic Safety and Security
Description: Part 1.2.M, change first sentence to 'The Division 26 contractor shall be responsible for all Division 28 field device installation and terminations and the Division 28 SSI shall be responsible for security electronics head-end equipment terminations.'
10. Specification No.: 28 51 23
Specification Title: IP Audio Communication System
Description: Replace with the attached.

Drawings:

1. Drawing Sheet No.: ES105
Revision: Relocate proximity reader and ADA pushbutton from Door 100A.1 to Door 100A.2
2. Drawing Sheet No.: G001
Revision: Updated sheet index to include sheets that were missing
 - a. Replace above listed drawings in their entirety with attached modified drawings.
3. Drawing Sheet No: AD 1B1
Revision: Added note for demolition of roof for new skylight. Added keynote #14
 - b. Replace above listed drawings in their entirety with attached modified drawings.
4. Drawing Sheet No: AF 105
Revision: Removed random elements from Corridor 112 and Dayroom 171
 - a. Replace above listed drawings in their entirety with attached modified drawings.
5. Drawing Sheet No: AF 1D1
Revision: Removed furniture not in contract. Tagged furniture included in contract. Changed wall at Office 1643 & Office 1642 from M8-D to M10-D. Revised keynote #43. Added keynotes #50 & #51
 - a. Replace above listed drawings in their entirety with attached modified drawings.
6. Drawing Sheet No.: AF 1D2
Revision: Adjusted size of overhead door in Indoor/Outdoor Rec.
 - a. Replace above listed drawings in their entirety with attached modified drawings.
7. Drawing Sheet No.: AF 2F1
Revision: Changed wall in Sallyport 183 from M8-D to M10-D. Legibility change at Observation 141. Revised keynotes #34 and #35.
 - a. Replace above listed drawings in their entirety with attached modified drawings.
8. Drawing Sheet No.: AF 2F2
Revision: Changed wall in Sallyport 183 from M8-D to M10-D. Revised keynotes #34 and #35.

- a. Replace above listed drawings in their entirety with attached modified drawings.
9. Drawing Sheet No.: AF ALT A1
Revision: Clarified keynote location for Sallyport area drains.
 - a. Replace above listed drawings in their entirety with attached modified drawings.
10. Drawing Sheet No.: AF ALT D1
Revision: Clarified dimension.
 - a. Replace above listed drawings in their entirety with attached modified drawings.
11. Drawing Sheet No.: AF ALT D1-1
Revision: Added furniture to be included in contract. Added keynotes #50 & #51.
 - a. Replace above listed drawings in their entirety with attached modified drawings.
12. Drawing Sheet No.: AF ALT D2-1
Revision: Added furniture to be included in contract. Added keynotes #50 & #51
 - a. Replace above listed drawings in their entirety with attached modified drawings.
13. Drawing Sheet No.: AF ALT D3-1
Revision: Tagged furniture to be included in contract. Added keynotes #50 & #51
 - a. Replace above listed drawings in their entirety with attached modified drawings.
14. Drawing Sheet No.: AC 1A1
Revision: Repositioned skylights in Book-In Center. Added plan notes #9 & #10.
 - a. Replace above listed drawings in their entirety with attached modified drawings.
15. Drawing Sheet No.: AF ALT D2-1
Revision: Revised ceiling system type in Secure Corridor 1307. Added plan notes #9 & #10.
 - a. Replace above listed drawings in their entirety with attached modified drawings.
16. Drawing Sheet No.: AF ALT A-D3
Revision: Clarified views 2A & 2D
 - a. Replace above listed drawings in their entirety with attached modified drawings.
17. Drawing Sheet No.: AF ALT D1-D3
Revision: Clarified view 2C
 - a. Replace above listed drawings in their entirety with attached modified drawings.
18. Drawing Sheets No.: AR 100, AR 1A1, AR 1B1, AR 1D1, AR ALT D
Revision: Deleted General Note #5. Revised Keynotes #2 & #4.
 - a. Replace above listed drawings in their entirety with attached modified drawings.
19. Drawing Sheet No.: AR 2F1
Revision: Deleted General Note #5. Revised Keynotes #2 & #4. Added keynotes #13 & #14.
Added crickets at all skylights.
 - a. Replace above listed drawings in their entirety with attached modified drawings.
20. Drawing Sheet No.: A 211
Revision: Revised view 6E
 - a. Replace above listed drawings in their entirety with attached modified drawings.

21. Drawing Sheet No.: A 410
Revision: Relocated security access panels. Tagged accessories. Revised Accessories Schedule general note.
 - a. Replace above listed drawings in their entirety with attached modified drawings.
22. Drawing Sheet No.: IN100
Revision: Updated Finish Legend items CPT1, CPT2, CPT3, CPT4, WT5, and DGM1; Removed WT6
 - a. Replace above listed drawings in their entirety with attached modified drawings.
23. Drawing Sheet No.: IN107 2F1
Revision: Added elevation for Breakroom 107
 - a. Replace above listed drawings in their entirety with attached modified drawings.
24. Drawing Sheet No.: IN201
Revision: Dimensions added to 6D, 5D, and 6C
 - a. Replace above listed drawings in their entirety with attached modified drawings.
25. Drawing Sheet No.: IN202
Revision: Owner provided televisions called out; marker board called out (M1)
 - a. Replace above listed drawings in their entirety with attached modified drawings.
26. Drawing Sheet No.: IN203
Revision: Elevation 6E: Casework changed to 36", full-height doors; PT1 called out; Casework detail added. Elevation 3E: WT5 called out. Elevation 4A added
 - a. Replace above listed drawings in their entirety with attached modified drawings.
27. Drawing Sheet No.: IN204
Revision: Addition of DGM1 (Detention Grade Mirrors) to Elevations 6D, 4D, 3D, 6C, 3C, 5B, 3B, and 4A
 - a. Replace above listed drawings in their entirety with attached modified drawings.
28. Drawing Sheet No.: IN301
Revision: Detail 2D added
 - a. Replace above listed drawings in their entirety with attached modified drawings
29. Drawing Sheet No.: M110D
Revision: Updated Demolition in Existing Classroom changing to Electrical Room.
 - a. Replace above listed drawings in their entirety with attached modified drawings
30. Drawing Sheet No.: M210A
Revision: Added AHU duct static sensor location.
 - a. Replace above listed drawings in their entirety with attached modified drawings
31. Drawing Sheet No.: M210F
Revision: Added AHU duct static sensor location.
 - a. Replace above listed drawings in their entirety with attached modified drawings

32. Drawing Sheet No.: M220D
Revision: Added AHU duct static sensor location.
 - a. Replace above listed drawings in their entirety with attached modified drawings

33. Drawing Sheet No.: M220F
Revision: Added AHU duct static sensor location.
 - a. Replace above listed drawings in their entirety with attached modified drawings

34. Drawing Sheet No.: M230
Revision: Added DX Split units for new Electrical Rooms.
 - a. Replace above listed drawings in their entirety with attached modified drawings

35. Drawing Sheet No.: M291D
Revision: Added AHU duct static sensor location.
 - a. Replace above listed drawings in their entirety with attached modified drawings

36. Drawing Sheet No.: M310F
Revision: Added wall mounted DX split unit.
 - a. Replace above listed drawings in their entirety with attached modified drawings

37. Drawing Sheet No.: M320D
Revision: Added wall mounted DX split unit.
 - a. Replace above listed drawings in their entirety with attached modified drawings

38. Drawing Sheet No.: M600
Revision: Updated AHU notes.
 - a. Replace above listed drawings in their entirety with attached modified drawings

39. Drawing Sheet No.: M602
Revision: Update sizes and notes for DX Split units.
 - a. Replace above listed drawings in their entirety with attached modified drawings

END OF ADDENDUM 1